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DISCLAIMER

The information contained in this Request for Proposal document ("RfP") or subsequently provided
to Agencies, verbally or in documentary or any other form by or on behalf of the Coalition for
Disaster Resilient Infrastructure (here forth referred to as CDRI in this document) or any of its
employees or advisers, is provided to Agencies on the terms and conditions set out in this RfP and
such other terms and conditions subject to which such information is provided.

This RfP is not an agreement and is not an invitation by the CDRI to the prospective Agency or any
other person. The purpose of this RfP is to provide interested Agencies with information that may
be useful for formulation of their Proposals pursuant to this RfP. This RfP includes statements,
which reflect various assumptions and assessments arrived at by the CDRI in relation to the
Consultancy. Such assumptions, assessments and statements do not purport to contain all the
information that each Agency may require. This RfP may not be appropriate for all persons, and it
is not possible for the CDRI, its employees or advisers to consider the objectives, technical expertise
and needs of each party who reads or uses this RfP. The assumptions, assessments, statements and
information contained in this RfP, may not be complete, accurate, adequate or correct. Each Agency
should, therefore, conduct its own investigations and analysis and should check the accuracy,
adequacy, correctness, reliability and completeness of the assumptions, assessments and
information contained in this RfP and obtain independent advice from appropriate sources.

Information provided in this RfP to the Agency is on a wide range of matters, some of which depends
upon interpretation of law. The information given is not an exhaustive account of statutory
requirements and should not be regarded as a complete orauthoritative statement of law. The CDRI
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on the law
expressed herein.

The CDRI and its employees and advisers make no representation or warranty and shall have no
liability to any person including any Agency under any law, statute, rules or regulations or tort,
principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense
which may arise from or be incurred or suffered on account of anything contained in this RfP or
otherwise, including the accuracy, adequacy, correctness, reliability or completeness of the RfP and
any assessment, assumption, statement or information contained therein or deemed to form part of
this RfP or arising in anyway in this Selection Process.

The CDRI also accepts no liability of any nature whether resulting from negligence or otherwise
however caused arising from reliance of any Agency upon the statements contained in this RfP.

The CDRI may in its absolute discretion, but without being under any obligation to do so, update,
amend or supplement the information, assessment or assumption contained in this RfP.

The issue of this RfP does not imply that the CDRI is bound to select an agency or to appoint the
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Selected Agency, as the case maybe, for the Consultancy and the CDRI reserves the right to reject all
or any of the Proposals without assigning any reasons whatsoever.

The Agency shall bear all its costs associated with or relating to the preparation and submission of
its Proposal including but not limited to preparation, copying, postage, delivery fees, expenses
associated with any demonstrations or presentations which may be required by the CDRI or any
other costs incurred in connection with or relating to its Proposal. All such costs and expenses will
remain with the Agency and the CDRI shall not be liable in any manner whatsoever for the same or
for any other costs or other expenses incurred by an agency in preparation or submission of the
Proposal, regardless of the conduct or outcome of the Selection Process.
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SECTION 1. INTRODUCTION

1. Background

The Coalition for Disaster Resilient Infrastructure (CDRI) is a multi-stakeholder global
partnership of national governments, UN agencies and programmes, multilateral development
banks and financing mechanisms, the private sector, and academic and knowledge institutions.
It aims to address the challenges of building resilience into infrastructure systems and
development associated with it. The vision, mission, goal, and objectives of the CDRI are
explicitly linked to the post-2015 development agendas. The Coalition will also contribute to the
resilience of the global infrastructure systems in an increasingly interconnected world. The
outcome of such collaboration would be aimed at building resilient economies and resilient
people through cross-sector commitments at all levels towards adaptation and resilience with
concrete outcomes that will bring resilience action to global scale. The global coalition is
anchored by the Coalition for Disaster Resilient Infrastructure Society (CDRIS), registered under
the Societies Registration Act (1860), India, in New Delhi, recognised as the CDRI Secretariat.
CDRI Website: www.cdri.world.

2. Purpose of the Assignment
CDRI intends to select an agency to provide consultancy services to CDRI for “Urban Disaster

Resilience Study — Cuttack, Odisha”. In this regard, CDRI invites proposals from interested and
eligible agencies/firms to provide the consultancy services as detailed in this RFP.
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SECTION 2: INSTRUCTIONS TO AGENCIES

Part1
Standard

1. Definitions

(a) “CDRI” means the organisation who has invited the bids for consultancy services and with
which the selected Agency signs the Contract for the Services and to which the selected
Agency shall provide services as per the terms and conditions and TOR of the contract.

(b) “Agency” means and includes a firm, partnership, an organization or business concern that
provides a specific or specialist service in the area of Services contracted for under this
Agreement.

(c) “Contract” means the Contract signed by the Parties and all the attached documents listed in
its Clause 1, that is the General Conditions (GCC), the project Specific Conditions (SCC), and
the Appendices.

(d) “Project specific information” means such part of the Instructions to Agencies used to reflect
specific project and assignment conditions.

(e) “Day” means calendar day.

(f) “Experts” means, collectively, Key Experts, Non-Key Experts, or any other personnel of the
Agency, Sub-Agency or Joint Venture member(s).

(g) “Government” means the government of India

(h) “Instructions to Agencies” (Section 2 of the RFP) means the document which provides short-
listed Agencies with all information needed to prepare their proposals.

(i) “Joint Venture (JV)” means an association with or without a legal personality distinct from
that of its members, of more than one entity where one member has the authority to conduct
all businesses for and on behalf of any and all the members of the JV, and where the members
of the JV are jointly and severally liable to the Client for the performance of the Contract.

() “Key Expert(s)” means an individual professional whose skills, qualifications, knowledge and
experience are critical to the performance of the Services under the Contract and whose
Curricula Vitae (CV) was taken into account in the technical evaluation of the Agency’s
proposal.

(k) “Personnel” means professionals and support staff provided by the Agency and assigned to
perform the Services or any part thereof; “Foreign Personnel” means such professionals and
support staff who at the time of being so provided had their domicile outside the
Government’s country; “Domestic Personnel” means such professionals and support staff who
at the time of being so provided had their domicile in India.

(I) “Proposal” means the Technical Proposal and the Financial Proposal.

(m) “RFP” means the Request for Proposal prepared by CDRI for the selection of Agencies, based
on the SRFP.

(n) “SRFP” means the Standard Request for Proposals, which has been used by CDRI as a guide
for the preparation of the RFP.

(0) “Sub-Agencies” means an entity to whom/which the Agency subcontracts any part of the
Services while remaining solely liable for the execution of the Contract.

(p) “Assignment/job/services” means the work to be performed by the Agency pursuant to the
Contract.
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“Terms of Reference” (TOR) means the document included in the RFP as Section 4 which
explains the objectives, scope of work, activities, tasks to be performed, respective
responsibilities of CDRI and the Agency, and expected results and deliverables of the
Assignment/job.

Introduction

CDRI named in the Part Il Data Sheet will select a consulting firm/organization (the Agency)
in accordance with the method of selection specified in the Part Il Data Sheet.

The name of the assignment/Job has been mentioned in Part Il Data Sheet. Detailed scope of
the assignment/ job has been described in the Terms of Reference in Section 4.

The date, time and address for submission of the proposals has been given in Part Il Data
Sheet.

Agencies are invited to submit their Proposal, for consulting Assignment/job named in the
Part II Data Sheet. The Proposal will be the basis for award of contract and ultimately for a
signed Contract with the selected Agency.

Agencies should familiarize themselves with local conditions and take them into account in
preparing their Proposals. To obtain further information or clarifications, a pre-bid meeting
will be organized. The date and time for pre-bid meeting has been given in Part I Data Sheet.
To obtain further information or clarifications, Agencies may refer to procedure in para 4
below.

CDRI will provide at no cost to the Agencies the inputs and facilities specified in the Part Il
Data Sheet, assist the Agencies in obtaining licenses and permits needed to carry out the
Assignment/job, and make available relevant project data and reports to the extent possible.
The final responsibility for obtaining the above to complete the project lies with the Agency.

Agencies shall bear all costs associated with the preparation and submission of their
proposals and contract finalisation. CDRI is not bound to accept any proposal and reserves
the right to annul the selection process at any time prior to Contract award, without thereby
incurring any liability to the Agencies.

Eligibility of Association of Agencies

If the Agency has formed an association of Agencies and applied jointly (if association/Joint
Venture/consortium allowed as per Data Sheet), the association of Agencies shall be
evaluated as a single entity as per the qualification/ eligibility criteria set forth in Part Il Data
Sheet. If any member of the association of Agencies is dropped during or at any time after
the RFP stage, such an association of Agency is liable to be rejected by CDRI or lead to the
termination of the contract.

The lead member of the association of the Agency shall be the Agency who has been selected
by CDRI and CDRI shall deal with only the lead member for the purpose of this assignment.
The lead member of the association of the Agency shall be responsible and liable to CDRI for
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all aspects of their proposal, contract, service etc.

Apart from the association/consortium formed before submission of the proposal, the
Agency shall not subcontract any portion of Agency’s duties under this Agreement without
prior written consent of CDRIL

In case a member of the selected association of Agencies is not able to perform their duties
for some reason, any required changes to the proposed team or association of Agencies may
be submitted in writing to CDRI with proper justifications for the changes, and proposed plan
for replacement of roles and skills required to complete the project. CDRI, at its sole
discretion, may decide whether to approve or reject the proposal, or debar the association
from further evaluation, or terminate the contract, depending on the stage of the project.

4. Clarification and Amendment of RFP Documents

4.1

4.2

Agencies may request a clarification on any clause of the RFP documents up to the number
of days indicated in the Part Il Data Sheet before the proposal submission date. Any request
for clarification must be sent in writing by standard electronic means to CDRI's email address
indicated in the Part Il Data Sheet. The Agency may call CDRI’s representative to confirm if
the email has been received. CDRI will respond in writing by standard electronic means and
will send copies of the response (including an explanation of the query but without
identifying the source of inquiry) to all Agencies. Should CDRI deem it necessary to amend
the RFP as a result of a clarification, it shall do so following the procedure under para. 4.2
below.

At any time before the submission of Proposals, CDRI may amend the RFP by issuing an
addendum in writing or by standard electronic means. The addendum shall be sent to all
Agencies and will be binding on them. Agencies shall acknowledge receipt of all amendments.
To give Agencies reasonable time in which to take an amendment into account in their
Proposals CDRI may, if the amendment is substantial, extend the deadline for the submission
of Proposals.

5. Conflict of Interest

5.1

5.2

CDRI requires that Agencies provide professional, objective, and impartial advice and always
hold CDRI’s interest’s paramount, strictly avoid conflicts with other Assignment/jobs or their
own corporate interests and act without any consideration for future work.

Without limitation on the generality of the foregoing, Agencies, shall be considered to have a
conflict of interest and shall not be selected, under any of the circumstances set forth below:

Conflicting activities: (i) a firm that has been engaged by CDRI to provide goods, works or
Assignment/job other than consulting Assignment/job for a project, shall be disqualified
from providing consulting Assignment/job related to those goods, works or Assignment/job.
Conversely, a firm hired to provide consulting Assignment/job for the preparation or
implementation of a project, shall be disqualified from subsequently providing goods or
works or Assignment/job other than consulting Assignment/job resulting from or directly
related to the firm’s consulting Assignment/job for such preparation or implementation. For
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the purpose of this paragraph, Assignment/job other than consulting Assignment/job are
defined as those leading to a measurable physical output, for example surveys, exploratory
drilling, aerial photography, and satellite imagery.

b. Conflicting Assignment/job: (ii) An agency (including its Personnel and Sub- Agencies)
shall not be hired for any Assignment/job that, by its nature, may conflict with another
Assignment/job of the Agency. For example, an agency hired to prepare engineering design
for an infrastructure project shall not be engaged to prepare an independent environmental
assessment for the same project, and an agency assisting an CDRI in the privatization of
public assets shall not purchase, nor advise purchasers of, such assets.

c. Conflicting relationships: (iii) An agency (including its Personnel and Sub-Agencies) that
has a business or family relationship with a member of CDRI’s staff who is directly or
indirectly involved in any part of (I) the preparation of the Terms of Reference of the
Assignment/job, (ii) the selection process for such Assignment/job, or (iii) supervision of the
Contract, may not be awarded a Contract, unless the conflict stemming from this relationship
has been resolved in a manner acceptable to CDRI throughout the selection process and the
execution of the Contract.

5.3 Agencies have an obligation to disclose any situation of actual or potential conflict that
impacts their capacity to serve the best interest of CDRI, or that may reasonably be perceived
as having this effect. Any such disclosure shall be made as per the Standard forms of technical
proposal provided herewith. If the Agency fails to disclose said situations and if CDRI comes
to know about any such situation at any time, it may lead to the disqualification of the Agency
during bidding process or the termination of its Contract during execution of assignment.

5.4 No current employees of CDRI shall work as Agencies under this assignment.

6. Unfair Advantage

6.1 The Agency selected for this assignment shall not be given any special preference or
consideration for other projects/assignments to be taken up in the future by CDRI. The
selected Agency shall also not be barred from participating in future projects/assignments
unless there is a conflict of interest as per para 5 above.

6.2 Fairness and transparency in the selection process require that the Agencies or their

Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to the assignment in question.

7. Proposal
7.1 The Proposal shall comprise the documents and forms listed in the Data Sheet.

7.2 Agencies may only submit one proposal. If an agency submits or participates in more than
one proposal, such Agencies and their proposals shall be disqualified from the RFP process.

7.3 The CDRI permits Agencies (individuals and firms, including Joint Ventures and their
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individual members) from all countries to offer consulting services.

7.4 Furthermore, it is the Agency’s responsibility to ensure that its Experts, joint venture
members, Sub-Agencies, agents (declared or not), sub-contractors, service providers,
suppliers and/or their employees meet the eligibility requirements as established in this
document.

7.5 The Agency (including the individual members of any Joint Venture, if Joint venture allowed
as indicated in the Data Sheet) shall submit only one Proposal, either in its own name or as
part of a Joint Venture in another Proposal. If an agency, including any Joint Venture member,
submits or participates in more than one proposal, all such proposals shall be disqualified
and rejected. This does not, however, preclude a Sub-Agency, or the Agency’s staff from
participating as Key Experts and Non-Key Experts in more than one Proposal when
circumstances justify and if stated in the Data Sheet.

8. Proposal Validity

8.1 The Part Il Data Sheet to Agency indicates how long Agencies’ Proposals must remain valid
after the submission date. During this period, Agencies shall maintain the availability of
Professional staff nominated in the Proposal and keep the financial proposal unchanged.
CDRI will make its best effort to award the work within this period. Should the need arise,
however, CDRI may request Agencies to extend the validity period of their proposals.
Agencies who agree to such extension shall confirm that they maintain the availability of the
Professional staff nominated in the Proposal and their financial proposal remain unchanged,
or in their confirmation of extension of validity of the Proposal, Agencies could submit new
staff in replacement, who would be considered in the final evaluation for contract award.
Agencies who do not agree have the right to refuse to extend the validity of their Proposals,
under such circumstance CDRI shall not consider such proposal for further evaluation.

9. Preparation of Proposals

9.1 The Proposal as well as all related correspondence exchanged by the Agencies and CDRI, shall
be written in English language.

9.2 In preparing their Proposal, Agencies are expected to examine in detail the documents
comprising the RFP. Material deficiencies in providing the information requested may result
in rejection of a Proposal.

9.3 While preparing the Technical Proposal, Agencies must give particular attention to the
following:

9.3.1 An estimated number of Professional staff-months for the Assignment/job is as shown in
the Part Il Data Sheet (as applicable). However, the Proposal shall be based on the number

of Professional staff-months or budget estimated by the Agencies.

9.3.2 Alternative professional staff shall not be proposed, and only one curriculum vitae (CV)
may be submitted for each position mentioned.
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9.4 Pre-Qualification Documents (PQ): Depending on the nature of the Assignment/job, Pre-
qualification documents may need to be submitted. The documents and formats are indicated
in the Data Sheet and Section 3 - Standard Forms.

9.5 Technical Proposals: Agencies are required to submit a Technical Proposal in Forms
provided in Section-3. The Data Sheet indicates the relevant forms to be submitted as part
of the Technical Proposal. The Technical Proposal may provide the information indicated in
the following paras using the attached Standard Forms (Section 3).

9.5.1

a.

b.

Form Tech - 1 in Section-3 is a letter of technical proposal which is to be submitted
along with the technical proposal.

A brief description of the Agency’s organization and in the case of a consortium/ joint
venture, of each partner, will be provided in Form Tech-2. In the same Form, the
Agency and in the case of a consortium/ joint venture, each partner will provide details
of experience of assignments which are similar to the proposed assignment/ job as per
the terms of reference. Information should be provided only for those
Assignment/jobs for which the Agency was legally contracted as a corporation or as
one of the major firms within a joint venture. Assignment/jobs completed by
individual professional staff working privately or through other consulting firms
cannot be claimed as the experience of the Agency, or that of the Agency’s associates,
but can be claimed by the Professional staff themselves in their CVs. Agencies should
be prepared to substantiate the claimed experience along with the proposal and must
submit letter of award / copy of contract for all the assignments mentioned in the
proposal.

Comments and suggestions on the Terms of Reference including workable suggestions
that could improve the quality/ effectiveness of the Assignment/job; and on
requirements for counterpart staff and facilities to be provided by CDRI (Form Tech-3
of Section 3). The work plan should be consistent with the Work Schedule (Form
TECH-8 of Section 3) which will show in the form of a bar chart, the timing proposed
for each activity.

A description of the approach and methodology are key components for preparing the
technical proposal. Guidance on the content of this section of the Technical Proposals
is provided under Form Tech-4 of Section 3.

The list of the proposed Professional staff team by area of expertise, the position that
would be assigned to each staff team member, and their tasks is to be provided in Form
TECH-5 of Section 3.

Estimates of the staff input needed to carry out the Assignment/job needs to be given
in Form TECH-7 of Section 3. The staff-months input should be indicated separately
for each location where the Agencies have to work and / or provide their key staff.
CVs of the Professional staff as mentioned in the list above signed by the staff
themselves or by the authorized representative of the Professional Staff (Form Tech-6
of Section 3).

The Technical Proposal shall not include any financial information. A Technical Proposal
containing financial information that can be used to estimate the financial bid, may be
declared non-responsive.

9.6 Financial Proposals: The Financial Proposal shall be prepared using the attached Standard
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Forms (Section 3). The Agency shall submit their financial proposal in the form of a single
figure that would indicate the total cost of the entire project including all costs associated
with the project and taxes as per clause 10 below. The financial proposal shall not include
any conditions attached to it and any such conditional financial proposal shall be rejected
summarily.

9.6.1 Form FIN-2 provides the format for submission of a break-down of ‘Costs’ proposed by
the Agency. CDRI shall not use this cost break-down for evaluation of financial bids. The
purpose of this break down is for deduction of payments by CDRI in the case of non-
completion of deliverable by Agency.

10. Taxes

10.1 The Agency shall fully familiarize themselves about the applicability of Domestic taxes
(such as: GST or any other taxes, duties, fees, levies etc.) on amounts payable by CDRI under
the Contract. All such taxes must be included by the Agency in the financial proposal.

11. Currency

11.1 Agencies shall express the price of their Assignment/job in Currency indicated in the Data
Sheet.

12. Earnest Money Deposit (EMD)

12.1 Earnest Money Deposit:
i. An EMD of amount as indicated in the Data Sheet, in the form of Bank Transfer from
any of the public sector bank or a private sector bank.

ii. Proposals not accompanied by EMD shall be rejected as non-responsive. Last date
of submission of EMD shall be 1 day before the Bid Submission Deadline as indicated
in the Data Sheet.

ili. No interest shall be payable by CDRI for the sum deposited as earnest money
deposit.

iv.  EMD will be liable to be forfeited if the Agency withdraws or amends, impairs or
derogates from the tender in any respect within the validity periods of their tender.

v. The EMD of the unsuccessful Agencies would be returned within one month of date
of bid opening/contracting.

12.2 The EMD shall be forfeited by CDRI in the following events:
i. If Proposal is withdrawn during the validity period or any extension agreed by the
Agency thereof.
ii. If the Proposal is varied or modified in a manner not acceptable to CDRI after
opening of Proposal during the validity period or any extension thereof.

iii.  If the Agency tries to influence the evaluation process.

iv.  Ifthe preferred bidder withdraws his proposal during negotiations (failure to arrive
at consensus by both the parties shall not be construed as withdrawal of proposal
by the Agency).

v. If preferred bidder does not submit PBG and sign the agreement within the time
provided by CDRI.
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Performance Guarantee

CDRI will require the selected Agency to provide an irrevocable, unconditional
Performance Bank Guarantee within 15 days from the notification of award, as indicated
in the Data Sheet.

The Performance Guarantee shall be kept valid till completion of the project. The
Performance Guarantee shall contain a claim period of three (3) months from the last date
of validity. The selected Agency shall be responsible for extending the validity date and
claim period of the Performance Guarantee as and when it is due on account of non-
completion of the project.

In case the selected Agency fails to submit performance guarantee within the time
stipulated, CDRI at its discretion may cancel the order placed on the selected Agency
without giving any notice. CDRI shall invoke the performance guarantee in case the
selected Agency fails to discharge their contractual obligations during the period or CDRI
incurs any loss due to Agencies negligence in carrying out the project implementation as
per the agreed terms & conditions.

Submission, Receipt, and Opening of Proposal

The original proposal, including Pre-Qualification Documents, Technical and Financial
Proposals shall contain no interlineations or overwriting, except as necessary to correct
errors made by the Agencies themselves. The person who signed the proposal must initial
such corrections. Submission letters for both Technical and Financial Proposals should
respectively be in the format of TECH-1, and FIN-1 of Section 3.

An authorized representative of the Agencies shall initial all pages of the original Pre-
Qualification Documents, Technical and Financial Proposals. The authorization shall be in
the form of a written power of attorney (PQ1) accompanying the Proposal or in any other
form demonstrating that the representative has been dully authorized to sign.

The procedure for submission of Bids is given in the Data Sheet.

The Proposals must be sent to the email address indicated in the Data Sheet and received
by CDRI no later than the time and the date indicated in the Data Sheet, or any extension
to this date. Any proposal received by CDRI after the deadline for submission shall not be
opened.

Proposal Evaluation

From the time the Proposals are opened to the time the Contract is awarded, the Agencies
should not contact CDRI on any matter related to its Technical and/or Financial Proposal.
Any effort by Agencies to influence CDRI in the examination, evaluation, ranking of
Proposals, and recommendation for award of Contract may result in the rejection of the
Agencies’ Proposal.
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CDRI has constituted a Core Committee (CC) which will carry out the entire evaluation
process.

Opening and Evaluation of Technical Proposals: CC while evaluating the Technical
Proposals shall have no access to the Financial Proposals until the technical evaluation is
concluded, and the competent authority accepts the recommendation.

The CC shall evaluate the Pre-Qualification Documents and Technical Proposals based on
their responsiveness to the Terms of Reference and by applying the evaluation criteria,
sub-criteria specified in the Data Sheet. Evaluation of the technical proposal will start first
and at this stage the financial bid (proposal) will remain unopened.

Opening & evaluation of the Financial Proposals: Financial proposals of only those
firms who are technically qualified shall be opened on completion of evaluation of
Technical Proposals.

After opening of financial proposals, system as described in Data Sheet shall be applied to
determine the Agency who will be declared winner and be eligible for award of the
contract.

Award of Contract

After completing evaluations, CDRI shall issue a Letter of Intent to the selected Agency and
promptly notify all other Agencies who have submitted proposals about the decision taken.

The Agencies will sign the contract after fulfilling all the formalities/pre-conditions
mentioned in the standard form of contract in Section-6, within 15 days of issuance of the
letter of intent. Failing this, the next eligible Agency may be considered for awarding the
contract.

The Agency is expected to commence the Assignment/job on the date and at the location
specified in the Data Sheet.

Ownership and Confidentiality of Data and Work Products

Information relating to evaluation of Proposals and recommendations concerning awards
shall not be disclosed to the Agencies who submitted the Proposals or to other persons not
officially concerned with the process, until the publication of the award of Contract. The
undue use by any Agency of confidential information related to the process may result in
the rejection of its Proposal and may be subject to the provisions of CDRI’s antifraud and
corruption policy.

The ownership of the raw data collected by the Agency during the study and the
deliverables including documents, maps, images, processed data, etc. will rest with CDRI.
The Agency will keep the data and work products confidential and will share them only
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with the express permission of CDRI.

17.3 The information/data and the report of the study shall not be disclosed to any third party
and any right for disclosure will remain with CDRI.

18. Geospatial data and documentation standards

18.1 The project must use open-source formats and software for creation and storage of Geo-
Spatial information to enable future access and reuse of data. The minimum requirements
to be followed for all geospatial (GIS) data are:

18.1.1 Vector data: Geospatial vector data must be delivered in ESRI Shape File format and
SpatiaLite database format. Additional formats may be used with approval. Styling
information should be provided in SLD format. All files must include projection
parameters.

18.1.2 Raster data: Geospatial raster data must be delivered in GeoTIFF. Additional formats may
be used with approval. Styling information should be provided in SLD format. All files must
include projection parameters.

18.1.3 Metadata: Detailed documentation needs to be provided for each data set. The metadata
must include description, source, contact, date, accuracy, restrictions. A description of the
attribute name and attribute values needs to be provided for vector and tabular data sets.
The metadata will be delivered in an XML format following ISO 19139.

18.1.4 All spatial data should meet OGC http://www.opengeospatial.org/standards. All data
should be geo referenced and projected in WGS 84 UTM zones. Metadata documentation
shall be produced in an approved format compatible with the Federal Geographic Data
Committee. FGDC-STD-001-1998. Content standard for digital geospatial metadata
(revised June 1998). Federal Geographic Data Committee. Washington, D.C.
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PART-II
DATA SHEET
Ref. clause
in
S. No. . Particulars
Instruction
to Agencies
1 2.1 Name: Coalition for Disaster Resilient Infrastructure (CDRI)
2 2.2 Name of the Assignment:
“URBAN DISASTER RESILIENCE STUDY — Cuttack, Odisha”
3 2.5 A pre-proposal meeting will be held: Yes
Via Video Conference. To attend the meeting, please email the representative
below requesting a link to the meeting.
on (Wednesday 14 July 2021 at 1600-1700 hrs)
CDRI’s representative: Mr. Deepak Rawat, Manager, Procurement
Address: 4th & 5th Floor, Shriram Bhartiya Kala Kendra, 1 Copernicus Marg, New
Delhi 110001, India
Telephone: +91-11-4044-5999
Mobile: +91 8527536175
E-mail: deepak.rawat@cdri.world
4 3.1and 7.3 Joint Venture - Not Allowed
5 2.3, 12.1ii, | Date & time and address for submission of proposals/bids:
and 14.4 Date: (30 July 2021)
Time: (1700 IST)
Address: Bids to be submitted via Email to tender.projects@cdri.world
[Please call CDRI'’s representative to confirm receipt of email and attachments.]
6 2.6 Inputs from CDRI: Nil
7 7.5 Participation of Sub-Agencies, Key Experts and Non-Key Experts in more than one
Proposal is permissible:
No
8 8.1 Proposals must remain valid 90 days after the final submission date.

16 | 88



mailto:deepak.rawat@cdri.world
mailto:tender.projects@cdri.world

CDRI?

Coalition for Disaster Resilient Infrastructure

9 4.1 Clarifications may be requested not later than one week before the final
submission date i.e., (23 July 2021)
The address for requesting clarifications is:
E-mail: tender.projects@cdri.world
10 9.3.1 The estimated number of professional months required for the Assignment/job is
as indicated in the ToR.
11 7.1, 9.4, 9.5 | As per Formats given in Section 3.
and 9.6 Pre-qualification Documents: (PDF/ Folder A)
1. PQ1: Power of Attorney to sign the Proposal
2. PQ2: Affidavit certifying that Agency (consulting firm)/ director(s) of
consulting firm are not blacklisted
3. Registration / incorporation documents
4. Documents of association / consortium / joint venture
5. Year-wise annual turnover details for the last 3 financial years (from 2017-
18) with supporting documents.
The formats of the Technical Proposal to be submitted are: (PDF/ Folder B)
Form Tech 1: Letter of Proposal submission
Form Tech 2: Agency’s organization & experience
Form Tech 3: Comments & suggestions on TOR
Form Tech 4: Approach & methodology
Form Tech 5: Team composition
Form Tech 6: Curriculum vitae
Form Tech 7: Staffing Schedule
Form Tech 8: Work Schedule
Form Tech 9: Comment / modification suggested on draft contract.
Form Tech 10: Declaration of Conflict of Interest
The Formats of the Financial bid to be submitted are: (PDF/Folder C)
Form Fin 1
Form Fin 2
12 12 Earnest Money Deposit Amount = INR 2,00,000/- (Rs. Two Lakh Only)
13 13 Performance Guarantee Amount = 5% of total cost of project
14 11.1 Agency to state the cost in Indian Rupees
15 14.3 Considering advisories for COVID-19, the following steps are being followed by

CDRI in the tendering process:
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Bids should be prepared with soft/scanned copies of all necessary documents and
converted into four separate PDF files - each having different passwords. File
must be named as given below. The three PDF should be put in a single zip file and
uploaded onto any cloud service and the download link should be sent to the
email, by the last date, given in this Data Sheet.

[Agency name] _ EMD transfer slip (without password protection)
[Agency name] _Pre-Qualification (PASSWORD protected file)
[Agency name] _Technical Bid (PASSWORD protected file)
[Agency name] _Financial Bid (PASSWORD protected file)

EMD transfer slip: Due to lockdown imposed on various parts of the country and
suspension of postal services, online transfer is selected for EMD deposit. An
interest free EMD amount as per Data Sheet Cl.13, should be deposited to the
following Bank Account of CDRI 1 day before bid submission date.

Account holder’s name:

CDRIS,

Account No. 39172788686, State Bank of India, IFS code: SBIN0000691

Branch: New Delhi Main Branch 11, Parliament Street New Delhi, NCT of Delhi-
110001, Ph.: 011 23374140

Agency should make a single PDF of “Online Transaction Slip” and scanned copy
of ‘Agency’s cancelled Cheque’. EMD of unsuccessful Agencies shall be returned to
the Account Number given in the cancelled cheque. Bids without EMD deposit
slips shall be rejected.

Pre-Qualification Documents: In Prequalification documents, Agencies are
required to provide scanned copies of all the document as per the instructions
provided in the tender document along with scanned copies of supporting
documents.

Technical Bid: In Technical bid, Agencies are required to provide scanned copies
of all the document as per the instruction provided in the Instructions to Agency
along with scanned copies of supporting documents.

Financial Bid: In the Financial bid, Agencies are required to provide Signed and
Stamped scanned copy of their Financial proposal as per Instructions to Agency
strictly according to Section 3, without any cutting or overwriting.

Proposals will be submitted via EMAIL to the address as mentioned in the Data
Sheet Cl. 5, with subject line: Proposal: “Urban Disaster Resilience Study — Cuttack,
Odisha _ [Agency Name]”.

The email should include all four PDF files listed above as attachment. Only one
email should be sent by each Agency. Multiple emails may lead to disqualification
of Agency. If the file size does not allow for transmission via email, a web-link may
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be provided for files to be downloaded from any cloud service. The Agency may
call the Contact Person mentioned in Data Sheet to inform CDRI of the submission
and receive acknowledgement of download files, via email.

PASSWORD MUST NOT TO BE SHARED ALONG WITH BID SUBMISSION.
If the password is shared along with bid submission, then it may be treated as
rejected.

The Passwords for Pre-Qualification Documents and Technical Bid pdf file
are to be submitted on the same email id by 1200Hrs. on 1 day after final bid
submission date; and same may be confirmed on the phone to representative of
CDRI mentioned in Data Sheet.

Use Times Roman Font for sending Password to ensure readability.

In case of failure of sending the password, or providing the incorrect password, in
stipulated time and date, bid may be treated as cancelled.

Password of Financial bid will be requested after the evaluation of Technical bid.
Date and time of sending password will be intimated accordingly and failure of
which will result in cancellation of financial bid.

Agencies are required to maintain record of their “Passwords” during the bidding
process and provide the same only to the representative of CDRI as per this Data
Sheet, as and when requested.

16

15.4 and 15.6

The Consulting firm or consortium will be selected following a Quality Cum Cost

Basis (QCBS) of selection, and form of contract would be Lump-sum Performance

Based Contract.

Evaluation Criteria for Qualification Documents (Envelope A):

1. Minimum Eligibility Criteria

The Agency should have all the legal permissions to bid and undertake
work in India. The Agency, at their own cost, should manage coordination
with the CDRI Secretariat, and if required willing to travel and work with
awareness about restrictions of COVID.

2. Financial Eligibility:
The Agency should have a minimum average turnover of INR 1,00,00,000
or equivalent) for the last 3 financial years. Academic and research
institutions may be exempted.

3. Technical Eligibility:
The Agency must have experience of atleast 5 years in conducting similar
projects with International /national governments/research institutions
and/or large multi-national organizations. (Self-declaration will suffice).

4. Right to assess:
If the Agency is a consortium including an academic/research institution
as lead organization, then CDRI reserves right to assess the technical and
financial feasibility of such consortium on case basis.
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The Agencies whosoever qualify in pre-qualification, their Technical bids shall
be evaluated as follows:

Evaluation Criteria for Technical Bids:
1. Table for evaluation of RFPs:

S Criteria Max Points | Rating Final
no. points Multiplier Score
1. | Consultancy Firm’s | 30 Not

specific experience points applicable

Number of completed/ 1

ongoing (>75% completed*) | 8 Marks
Projects in wurban and | (2 Mark

infrastructure resilience | for each

Minimum Value = INR | project)
50,00,000/-

Number of completed/ 1
ongoing (>50% completed*) 8 Marks

projects in urban (2 Mark
infrastructure planning and for each
management. .

Minimum Value = INR project)
50,00,000/-

Number of completed / 1

ongoing (>50% completed*)
projects in disaster risk | 6 Marks

reduction; preparedness | (2 Mark
and planning or risk | for each
assessment project)
Minimum Value = INR
50,00,000/-
Completed / ongoing (>§0% 3 Marks 1
completed®) projects
) ) . (1 Mark
involving multiple for each
stakeholders (Govt + private )
+ INGO/MDB etc.) project)
Number of completed /|5 Marks 1
ongoing (>50% completed*) | (1 Mark
International Projects for each
project)
*(Onus of providing proof of
>50% completion lies with
the Agency. Decision of Core
Committee shall be final.)
2. | Qualifications and | 30 Not
relevant experience of Key | points applicable

Staff
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Team Leader (TL) / Project - 1

Manager (PM)

Deputy TL 4 1

Researcher 3 1

Infrastructure Resilience 5 1

Lead Specialist

Urban Resilience Lead 5 1

Specialist

Infrastructure Resilience 3 1

Specialist

Infrastructure Resilience 3 1

Specialist

Methodology 40 As per 3.
points Methodology

criteria

Understanding of ToR 5

Acceptability and detailing

of methodology and work | 20

plan;

Approach for project roll out 5

and operations

Team Composition and 5

Work Allocation

Innovation and future 5

perspective

2. The Qualifications and relevant experience of Key Staff will be evaluated
based on the following sub-criteria:

Sub criteria Sub-Points (% of | Consideration
max points)

Educational qualification 25% 100% for PHD or Masters
(in field relevant to the 60% for Bachelor’s degree
allotted role)
Professional project 50% Relevant projects of at least
experience (in the 6-month duration:
required area of 10 projects - 100 %
assignment) 8 projects - 80 %

6 projects - 60 %

4 projects - 40 %

2 projects — 20 %
International experience 25% 5 +years - 100%

3to 5 years - 75%
1 to 3 years - 50%
0 years - 0%

3. The Methodology criteria will be multiplied by a Rating Multiplier to get
the final score. The rating multiplier will be based on the level of
responsiveness of the proposal to the requirement. The multiplier will be

as follows:

| Level of Responsiveness

Rating Multiplier |
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Poor 25 % (0.25)
Satisfactory 50 % (0.50)
Good 75 % (0.75)
Excellent 100 % (1.0)
17 15.5 Method of Selection:
Agencies scoring more than 70% in the technical evaluation shall be considered
for financial evaluation. s
75% weightage will be awarded for Technical Proposal and 25% weightage will
be awarded for Financial Proposal.
Technical Bid will be assigned a Technical score (Ts) out of a maximum of 100
points, as per the Scoring Model provided in the previous section.
The commercial scores would be normalized on a scale of 100, with lowest score
being normalized to 100 and the rest being awarded on a pro-rata basis. Such
normalized scores would be considered for the purpose of QCBS based evaluation,
explained in section below.
The individual Agency's Financial Scores (Fen) are normalized as per the formula
below:
Fn = Fmin/Fb * 100 (rounded off to 4 decimal places) Where,
Fn = Normalized commercial score for the Agency under consideration
Fb = Absolute financial quote for the Agency under consideration
Fmin = Minimum absolute financial quote
Formula for final evaluation:
Composite Score (S) =Ts *0.75 + Fn * 0.25
The Agency with the highest Composite Score (S) would be considered for award
of contract and will be called for negotiations, if required.
18 16.2 Expected date for commencement of consulting Assignment/job is:
15 August 2021
19 16.2 Location for performance assignment / job:

Review meetings to be held at CDRI Secretariat or a place suggested by CDRI.

kksk
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SECTION 3: STANDARD FORMS
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PQ 1: Format for Power of Attorney for Signing of Application

1.1 POWER OF ATTORNEY

WE e (name and address of the registered office) do hereby
constitute, appoint, and authorize Mr. / Ms. (name and residential address) who
is presently employed with us and holding the position of _____ as our attorney, to do in
our name and on our behalf, all such acts, deeds and things necessary in connection with
or incidental to our application assisting Coalition for Disaster Resilient Infrastructure to
[Name of the Assignment] under CDRI’s three-year work plan (the “Project”), including
signing and submission of all documents and providing information / responses to CDRI,
representing us in all matters before CDRI, and generally dealing with CDRI in all matters
in connection with our bid for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid
attorney shall and shall always be deemed to have been done by us.

For

(Signature)
(Name, Title and Address)
Accepted
.............. (Signature)

(Name, Title and Address of the Attorney)

Note:

= To be executed by the Lead Member in case of a Consortium.

= The mode of execution of the Power of Attorney should be in accordance with the procedure,
if any, laid down by the applicable law and the charter documents of the executant(s) and
when it is so required the same should be under common seal affixed in accordance with the
required procedure.

= In case the Application is signed by an authorised Director of the Applicant, a certified copy
of the appropriate resolution/ document conveying such authority may be enclosed in lieu
of the Power of Attorney.
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PQ2: Format for affidavit certifying that Agency (consulting firm)/
director(s) of consulting firm are not blacklisted

(On a Stamp Paper of relevant value) Affidavit

[ M/s. e (Sole Applicant / Lead Member/ Other Member /s)), (the names and
addresses of the registered office) hereby certify and confirm that we or any of our
promoter/s / director/s are not barred or blacklisted by any state government or central
government / department / agency/PSU in India or abroad from participating in Project/s,
either individually or as member of a Consortiumason___.

We further confirm that we are aware our Application for the captioned Project would be
liable for rejection in case any material misrepresentation is made or discovered with
regard to the requirements of this RFP at any stage of selection and/or thereafter during
the Contract period.

Dated this....cccceeveeeviirieernnne Day Of e ,2020
.................................................... Signature

Name of the Authorized Person
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FORM TECH-1

LETTER OF PROPOSAL SUBMISSION

[Location, Date]

To: [Name and address of CDRI]

Dear Sir/Madam:

We, the undersigned, offer to provide the consulting Assignment/job for [Insert title of
Assignment/job] in accordance with your Request for Proposal dated [Insert Date] and our Proposal.
We are hereby submitting our Proposal, which includes the Pre-Qualification Documents, Technical
Proposal, and a Financial Proposal in password protected PDFs and requisite EMD.

We are submitting our Proposal in association with: [Insert a list with full name and address
of each associated firm]

We hereby declare that all the information and statements made in this Proposal are true and
accept that any misinterpretation contained in it may lead to our disqualification.

Our Proposal is binding upon us and subject to the modifications resulting from Contract
negotiations.

We understand you are not bound to accept any Proposal you receive.
We remain,
Yours sincerely,
Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name of Firm:
Address:
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FORM TECH-2

AGENCY’S ORGANIZATION AND EXPERIENCE
A - Agency’s Organization

[Provide here a brief description of the background and organization of your firm/entity and each
associate for this Assignment/job. The brief description should include ownership details, date and
place of incorporation of the firm, objectives of the firm etc. Also, if the Agency has formed a
consortium, details of each of the member of the consortium, name of lead members etc. shall be
provided]

B - Agency’s Experience

[Using the format below, provide information on each Assignment/job for which your firm, and each
partner in the case of consortium or joint venture, was legally contracted either individually as a
corporate entity or as one of the major partners within an association, for carrying out consulting
Assignment/job similar to the ones requested under this Assignment/job. In case of consortium,
association of Agency, the Agency must furnish the following information for each of the consortium
member separately]

1. Firm’s name:

1 /Assignment/job name:

1.1 Description of Project

1.2 Approx. value of the contract (in
Rupees):

1.3 Country:

1.4 Location within country:

1.5 Duration of Assignment/job
(months) :

1.6 Name of Employer:

1.7 Address:

1.8 Total No of staff-months of the
Assignment/job:
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1.9 Approx. value of the
Assignment/job provided by
your firm under the contract (in

Rupees):
1.10 Start date (month/year):
1.11 Completion date (month/year):
1.12 Name of Agencies involved in

the project who will also be
involved in the CDRI project, if
any:

Note: Please provide documentary evidence form the client i.e copy of letter of award or contract or work
order or completion certificate for each of above-mentioned assignment. The experience shall not be
considered for evaluation if such requisite support documents are not provided with the proposal.
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FORM TECH-3

COMMENTS AND SUGGESTIONS ON THE TERMS OF
REFERENCE AND ON COUNTERPART STAFF AND FACILITIES
TO BE PROVIDED BY CDRI

A - On the Terms of Reference

[Suggest and justify here any modifications or improvement to the Terms of Reference you are
proposing to improve performance in carrying out the Assignment/job (such as deleting some
activity you consider unnecessary, or adding another, or proposing a different phasing of the
activities). Such suggestions should be concise and to the point and incorporated in your Proposal.]

B - On inputs and facilities to be provided by CDRI
[Comment here on Inputs and facilities to be provided by CDRI according to Paragraph 6 of the Part

Il Special information to Agencies including: administrative support, office space, Domestic
transportation, equipment, data, etc.]
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FORM TECH-4

DESCRIPTION OF APPROACH AND METHODOLOGY FOR
PERFORMING THE ASSIGNMENT/JOB

[Approach, methodology and work-plan are key components of the Technical Proposal. You are
suggested to present your Technical Proposal divided into the following three chapters:

a) Technical Approach and Methodology,
b) Work Plan, and
c) Organization and Staffing,

a) Technical Approach and Methodology. In this chapter you should explain your
understanding of the objectives of the Assignment/job, approach to the Assignment/job,
methodology for carrying out the activities and obtaining the expected output, and the degree of
detail of such output. You should highlight the problems being addressed and their importance and
explain the technical approach you would adopt to address them. You should also explain the
methodologies you propose to adopt and highlight the compatibility of those methodologies with the
proposed approach.

b) Work Plan. The Agency should propose and justify the main activities of the
Assignment/job, their content and duration, phasing and interrelations, milestones (including
interim approvals by CDRI ), and delivery dates of the reports. The proposed work plan should be
consistent with the technical approach and methodology, showing understanding of the TOR and
ability to translate them into a feasible working plan. A list of the final documents, including reports,
drawings, and tables to be delivered as final output, should be included here. The work plan should
be consistent with the Work Schedule of Form TECH-8.

0 Organization and Staffing. The Agency should propose and justify the structure and

composition of your team. You should list the main disciplines of the Assignment/job, the key expert
responsible, and proposed technical and support staff.

Note: Please provide details for category a, b and c separately and ensure the total (a+b+c)
pages do not exceed 50 pages.
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TEAM COMPOSITION AND TASK ASSIGNMENT /JOBS

Sr. No.

Name
Staff

of

Name
Firm

of

Area
Expertise

of

Position / Task assigned for
this job
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FORM TECH-6

CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL

STAFF

CVs of proposed staff may be provided in any existing format but should include the following information:

1.

10.

11.

12.

13.

Proposed Position:

Name of Firm: [Insert name of firm proposing the staff]
Name of Staff: [Insert full name]

Date of Birth:

Nationality:

Education: [Indicate college/university and other specialized education of staff member,
giving names of institutions, degrees obtained, and dates of obtainment]

Membership of Professional Associations:
Other Training:

Countries of Work Experience:
[List countries where staff has worked in the last ten years]:

Languages: [For each language indicate proficiency: good, fair, or poor in speaking,
reading, and writing]

Employment Record:

[Starting with present position, list in reverse order every employment held
by staff member since graduation, giving for each employment (see format
here below):

From [Year]: To [Year]:

Employer:

Positions held:

Detailed Tasks Assigned
[List all tasks to be performed under this Assignment/job]

Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
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[Among the Assignment/jobs in which the staff has been involved, indicate
the following information for those Assignment/jobs that best illustrate
staff capability to handle the tasks listed under point 12.]

Name of Assignment/job or project:
Year:

Location:

Employer:

Main project features:

Positions held:

Activities performed:

14. Certification:
I, the undersigned, certify that to the best of my knowledge and belief, this CV
correctly describes myself, my qualifications, and my experience. | understand that

any willful misstatement described herein may lead to my disqualification or
dismissal, if engaged.

Date: [Signature of staff member or authorized

Place: representative of the staff]

[Full name of authorized representative]:
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FORM TECH-7
STAFFING SCHEDULE
S.No.  Name of Staff Staff input (in the form of a bar chart)
Total Months
1 2 3 4 5 6
1.
2.
3.
Note:
1 For Key Experts the input should be indicated individually; for Non-Key Support Staff it

should be indicated by category (e.g.: draftsmen, clerical staff, etc.).

Months are counted from the start of the Assignment/job. For each staff indicate
separately staff input for home and field work.
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FORM TECH-8
ACTIVITY/WORK SCHEDULE
S.No.  Activity Months (in the form of a bar chart) Total Months
1 2 3 4 5 6

1.

2.

3.
Note:

1. Indicate all main activities of the Assignment/job, including delivery of reports (e.g.:

inception, interim, draft, and final reports), and other benchmarks such as CDRI’s
approvals. For phased Assignment/jobs indicate activities, delivery of reports, and
benchmarks separately for each phase.

2. Duration of activities shall be indicated in the form of a bar chart.
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FORM TECH-9

COMMENTS / MODIFICATIONS SUGGESTED ON DRAFT
CONTRACT

[Here the Agency shall mention any suggestion / views on the draft contract attached with the
RFP document. The Agency may also mention here any modifications sought by them in the
provisions of the draft contract. However, CDRI is not bound to accept any/all modifications
sought and may reject any such request of modification. All changes to the draft shall be

documented and discussed at the time of award of contract.]
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FORM TECH-10

INFORMATION REGARDING ANY CONFLICTING ACTIVITIES
AND DECLARATION THEREOF

Are there any activities carried out by your firm or group company or any member of the
consortium which are of conflicting nature as mentioned in para 5 of section 2. If yes, please
furnish details of any such activities.

If no, please certify,

We hereby declare that our firm, our associate / group firm or any of the member of the
consortium are not indulged in any such activities which can be termed as the conflicting
activities under para 5 of the section 2. We also acknowledge that in case of misrepresentation
of the information, our proposals / contract shall be rejected / terminated by CDRI which shall
be binding on us.

Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name of Firm:

Address:
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FORM FIN-1

FINANCIAL PROPOSAL SUBMISSION FORM

[Location, Date]

To: [Name and address of CDRI]

Dear Sir/Madam:

We, the undersigned, offer to provide the consulting services for Assisting Coalition for Disaster
Resilient Infrastructure to [Name of the Assignment] under CDRI’s three-year work plan in
accordance with your Request for Proposal dated [Insert Date] and our Technical Proposal.

Our Financial Proposal is for the sum of Rs. /- [Insert amount(s) in words and figures]. This
amount represents the total cost of the project and is inclusive of all taxes. The estimated amount of
taxes is Rs. [Insert amount in words and figures] which may be confirmed or adjusted,
if needed.

We hereby confirm that the financial proposal is unconditional, and we acknowledge that any
condition attached to financial proposal shall result in rejection of our financial proposal. Our
Financial Proposal shall be binding upon us up to expiration of the validity period of the Proposal,
i.e., before the date indicated in Clause 8 of the Part II - Data Sheet.

Commissions and gratuities, if any, paid or to be paid by us to an agent or any third party relating to
preparation or submission of this Proposal and Contract execution if we are awarded the Contract,

will be solely borne by us. CDRI is not bound to reimburse these expenses to us.

We understand you are not bound to accept any Proposal you receive.

We remain, Yours sincerely,

Authorized Signature [In full and initials]:
Name and Title of Signatory:
Name of Firm:

Address:
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FORM FIN-2
SUMMARY OF COST PER DELIVERABLE

S. No. Deliverables % of project cost per deliverable
1

2

3

4

5

6

7

8

Note: Agency must state the proposed Costs in accordance with the Data Sheet

The Agency should include any other costs relevant to the Project. Taxes, if any, should be shown separately.

kksk
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SECTION 4: TERMS OF REFERENCE (ToR)

URBAN DISASTER RESILIENCE STUDY — CuTTACK, ODISHA

1. INTRODUCTION

Urban areas are already home to 55 per cent of the world’s population, and that figure is expected to grow to 68
per cent by 2050. Human wellbeing in cities relies on a complex web of interconnected institutions,
infrastructure and information. People are drawn to cities as centres of economic activity, opportunity, and
innovation. But it is also in cities where stresses accumulate, and/or sudden shocks occur that may result in social
breakdown, physical collapse or economic deprivation. That is, unless a city is resilient.

Asia and the Pacific have achieved dramatic progress in poverty reduction and economic growth over the past 50
years. Investment in infrastructure has had a key role in advancing social and economic development. Asia and
the Pacific will need to invest an additional USD 22.6 trillion in infrastructure, or USD 1.5 trillion per year, from
2016 to 2030. This amount does not include the additional investment in resilience needed to address future
climate change.!

Anthropogenic climate change has increased observed precipitation, winds, and extreme sea level events
associated with some tropical cyclones, which has increased intensity of multiple extreme events and associated
cascading impacts.2 As more than half the world lives in urban spaces, lack of planning for extreme events could
devastate urban populations, especially if the infrastructure in place to cope with them is inadequate and lacking
resilience.

In recognition of the growing importance of urban infrastructure resilience, this study commissioned by the
Coalition for Disaster Resilient Infrastructure (CDRI) aims to assess the state of urban infrastructure resilience in
Cuttack, Odisha, creating a scalable template for assessment and Improvement of urban infrastructure resilience
globally.

Key Terminology

Resilience

1 Lu, X. Building Resilient Infrastructure for the Future: Background Paper for G20 Climate Sustainability Working Group; Asian
Development Bank: Manila, Philippines, 2019; 38p

2 Collins M., M. Sutherland, L. Bouwer, S.-M. Cheong, T. Frélicher, H. Jacot Des Combes, M. Koll Roxy, |. Losada, K. Mclnnes, B.
Ratter, E. Rivera-Arriaga, R.D. Susanto, D. Swingedouw, and L. Tibig, 2019: Extremes, Abrupt Changes and Managing Risk. In:
IPCC Special Report on the Ocean and Cryosphere in a Changing Climate [H.-O. Pértner, D.C. Roberts, V. Masson-Delmotte, P.
Zhai, M. Tignor, E. Poloczanska, K. Mintenbeck, A. Alegria, M. Nicolai, A. Okem, J. Petzold, B. Rama, N.M. Weyer (eds.)]. In press.
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Resilience is defined as 'the ability of a system, community or society exposed to hazards to resist, absorb,
accommodate to and recover from the effects of a hazard in a timely and efficient manner, including through the
preservation and restoration of its essential basic structures and functions.'

Typically, a Disaster Risk Reduction approach seeks to treat and reduce risk (hazard x exposure x vulnerability) of
particular assets and/or people, from specific, known hazards3. DRR/DRM has traditionally focused on natural
hazards such as earthquakes, flood etc. but has evolved to also include human-induced hazards like war and
pandemics. With resilience the focus is on building underlying capacity of a system to manage uncertainty,
including a range of hazards, both known and unknown and various combinations of hazards and threats which
may include economic (financial crisis, unemployment), social (labour strike, unrest) etc.* A resilience approach
places additional emphasis on the facilitation of adaptation in the face of disruption. DRR/DRM and resilience can
be considered complementary approaches to reducing the impact of shocks and stresses.

Resilience focuses on enhancing the performance of a system in the face of multiple hazards, rather than
preventing or mitigating the loss of assets due to specific events. While this study places additional focus on
natural hazards, the focus will extend beyond traditional disaster risk reduction, which is founded on risk
assessments that relate to specific hazards. Instead, such a resilience approach responds to the idea that a wide
range of disruptive events — both stresses and shocks — can occur but these are not necessarily predictable in
nature or intensity.

Characterization of infrastructure systems

A City system relies on the operation of a complex web of infrastructure, institutions, and information systems to
perform the essential functions every day. Sub-city services are also complex systems of physical and non-physical
assets, behaviours and people. For example, a water system includes physical water infrastructure, natural and
man-made hydrological features, people, behaviours and legislation and standards ranging from labour
standards, to building codes, to pricing policy.

Infrastructure systems can support human wellbeing directly, such as the provision of potable water. However,
they can also support other infrastructure systems. For example: energy networks provide power to operate
water pumping stations, sewerage treatment plants and hospitals. Any given system will be dependent upon
other systems: energy systems depend upon public and private transport infrastructure for fuel supply and access
and repair of critical assets. These interactions are commonly referred to as interdependencies. Understanding
interdependencies can demonstrate how changes in performance under shock or stress can have far-reaching
impacts beyond a single infrastructure system.

3 Global Facility for Disaster Reduction and Recovery https://www.gfdrr.org/en/publication/gfdrr-annual-report-2020

4 Jerry Velasquez, Director, Division of Mitigation and Adaptation, Green Climate Fund, 2015 -

https://www.linkedin.com/pulse/disaster-risk-reduction-resilience-jerry-velasquez
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Figure 3: Diagram depicting interdependencies between infrastructure systems and wider urban systems © Arup
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Figure 4: Example of sectors impacted by extreme precipitation event (C40, 2019)5

The Coalition for Disaster Resilient Infrastructure (CDRI) focuses on infrastructure “systems” over individual
infrastructure “assets” to help countries develop risk management frameworks for different infrastructure classes
and associated development. Cities around the world rely on a variety of infrastructure systems that support the
wellbeing and growth of cities, their communities and economies. A “systems” view can help to better understand
the essential functions that are provided by a combination of manmade assets, natural ecosystems, social
resources, finance, regulatory systems (governance), markets (end user) and behaviours. (see Figure 3, above)

Infrastructure resilience can be tackled both upstream and downstream:

e Upstream agendas look beyond sectoral approaches and aim to create a pipeline of infrastructure
investment which delivers resilience to a given location, and the ability to maintain critical service
functionality with respect to infrastructure which protects, provides, and connects citizens.

e Downstream agendas look at a specific infrastructure sector and consider how to build or enhance
resilience in that system, generally and/or to specific shocks and stresses.

In reality, cities need to consider both the resilience of specific new and existing infrastructure and the resilience
of its infrastructure investment pipeline and wider institutional conditions which enable or hinder infrastructure
resilience. By 2030 trillions of dollars will be invested in urban infrastructure, which must be directed towards zero-
carbon and resilient development; nearly a billion people will be added to the global urban population, requiring
low-carbon, resilient and inclusive places to live; and nearly half of CO2 emissions must be reduced, with cities
potentially delivering 58% of the energy-related emission reductions needed to keep the global temperature
increase well below 2°C.°

It is not just physical infrastructure which needs to be developed and protected to ensure essential service
provision. Ecosystems and natural resources form part of the complex web of a larger city system. Nature based
solutions as an approach to green infrastructure (Gl), can offer complementary or alternative measures to more
traditional grey infrastructure solutions. A more holistic approach can ensure that infrastructure is more climate
resilient.

At a point when there are multiple agendas or priorities at work simultaneously, cities need to ensure that their
development strategies and investment decisions enhance, rather than undermine, the city’s resilience. If
governments, donors, investors, policymakers, and the private sector are to collectively support and foster more
resilient cities, there needs to be a common understanding and emphasis on the opportunity for urban
infrastructure to support the overall resilience of the city.

5> The C40 document provides further useful Insights regarding Interdependency assessments from different cities -
understanding-infrastructure-interdependencies-in-cities (c40.org)

6 Coalition for Urban Transitions (2021) Seizing the Urban Opportunity https://urbantransitions.global/urban-
opportunity/seizing-the-urban-opportunity/
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This study will therefore seek to critically understand the current level of infrastructure resilience to floods in
Cuttack and make recommendations that would strengthen the resilience of specific infrastructure systems and
the enabling environment of Cuttack.

2. CASE STUDY BACKGROUND

Cuttack is the commercial capital of Odisha, is one of the oldest cities and is located at the confluence of two big
rivers, namely, the Mahanadi in the north and its distributary the Kathajodi. Cuttack is about 30 km away from the
State capital Bhubaneswar. Cuttack is to a large extent an unplanned city, characterized by a maze of streets, lanes
and by-lanes. It has a population of 606,007 (2011), distributed among 59 wards with a spatial spread of 192.5 sq
km. It has a population density of about 3,100 people per sq km with trade and commerce as the key economic
activities.”

The city stretches from Phulnakhara in the south to Choudwar in the north and Kandarpur in the east to Naraj in
the west. The main city is located at the apex of the Mahanadi River delta. Apart from the Mahanadi, four of its
distributaries also run through the city. There are numerous ponds known as (pokharis) in the city that store
rainwater. The Mahanadi provides much of the drinking
water to the city. Recent growth of the city has resulted in A ARD TR G
expansion across the Kathajodi distributary and the il P
formation of a newer township towards the head of the
delta, between the tributary river and the main river.
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Figure 5: Multihazard map of Cuttack District Source:
OSDMA

7 https://censusindia.gov.in/2011-prov-results/paper2/data_files/India2/Table_2_PR_Cities_1lLakh_and_Above.pdf

8 Cuttack Municipal Corporation (accessed 2021)
http://164.100.185.182/(S(e05vtyz0xsrd24x15bkxuir4))/geographical_details.html
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within a moderate earthquake risk zone® The city is vulnerable to natural hazards including earthquakes, cyclones,
flooding and heatwaves, as well as man-made hazards such as fire and health and safety. Cyclones and flooding
present one of the greatest risks and one cyclone in 1971, resulted in more than 10,000 deaths across Odisha.®
The United Nations Development Programme reports that there is "very high damage risk" from winds and
cyclones.!!

Current state of Infrastructure Provision

Electricity is supplied by the state-operated Central Electricity Supply Utility of Odisha (CESU). Fire services are
handled by the state agency Odisha Fire Service. Drinking water is sourced from the underground wells and
Mahanadi river. Water supply and sewerage are handled by the Public Health Engineering Organization. State-
owned Bharat Sanchar Nigam Limited, or BSNL, as well as private enterprises, among them Vodafone, Bharti Airtel,
Jio, and Idea Cellular are the leading telephone, cell phone and Internet service providers in the city. Annex 1
identifies other stakeholders for infrastructure resilience.

As of last year, the state-run power distribution was privatized. Tata Power has taken over the Central Electricity
Supply Utility of Odisha (CESU) and is expected to modernize the distribution system in five circles including
Cuttack. According to the 2030 vision for the Bhubaneswar Cuttack Urban Complex (BCUC), the availability of safe
drinking water, adequate in quantity to the complete population can be rated as one of the most critical issues.
The current distribution system coverage is 57% in the region. The level of infrastructure available for sanitation
and drainage is to be drastically modified for effective management.

The present infrastructure facilities for water supply require augmentation. Cuttack suffers from water-logging due
to the high flood and tide levels in the rivers and critical parts of the city being located on lower ground. Cuttack’s
drainage, which includes wastewater transport and disposal, is predominantly through open drains. The total solid
waste generation collection performance is between 10-50 in most areas and needs a systematic solid waste
collection and treatment system.

DRR and Resilience Policy, Plans and Preparedness

The Government of Odisha has placed Disaster Management and Resilience under the purview of the Department
of Revenue & Disaster Management. Odisha State Disaster Management Authority (OSDMA) is building capacity of
municipal government departments and Civil Society Organizations and communities as well as provision of
infrastructure to manage disasters.

° The Bureau of Indian Standards places the city inside seismic zone Ill on a scale ranging from | to V in order of increasing
susceptibility to earthquakes.

10 "History of Cyclone". Odisha State Disaster Management Authorities

11 "Hazard profiles of Indian districts" (PDF). National Capacity Building Project in Disaster Management. UNDP. Archived.
https://web.archive.org/web/20060519100611/http://www.undp.org.in/dmweb/hazardprofile.pdf

12 The Blueprint for Achieving Vision 2030 (accessed 2021) http://www.cdacuttack.nic.in/Blueprint_Vision_2030.aspx
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At the District level, District Disaster Management Authority, with the District Collector designated as the Response
Officer (RO), and other line departments at district HQ are responsible to deal with all phases of disaster
management within district. Other technical institutions, community at large, local self-governments, NGOs etc.
are also stakeholders of the District Disaster Management Plan. The City of Cuttack is administered by the Cuttack
Municipal Corporation (CMC) who have taken up the responsibility of disaster preparedness activities as envisaged
in the 74th Constitutional Amendment Act.

From the experience of the 1999 Super Cyclone, the Mahanadi Flood in 2008, the city administration has
internalized the necessity to compile a plan to prevent /minimize the loss and to facilitate faster recovery during
an emergency as evidenced by the difference in response between the 1999 Super Cyclone and Cyclone Fani in
2019. During the 1999 super cyclone there were just 23 permanent cyclone shelters in the entire coastline of
Odisha, all built by the Red Cross*®. Only about 150,000 evacuations were made. In contrast, due to subsequent
drastic improvement in standard operating procedures for evacuation now, almost 1.2 million people were
evacuated during Cyclone Fani. However, even as human deaths had been averted to a very large extent, there was
significant destruction caused by the cyclone. Many areas in Odisha, including Bhubaneswar and Cuttack, struggled
for weeks without power and a drinking water crisis. There was heavy damage to public health and education
facilities, bridges and roads, homes and other assets, outbreak of diseases and significant economic losses leaving
the city looking towards major reconstruction works ahead.4*

Mahanadi River Mahana

Professors Professors
Colony

* Nuasahi Nuasahi

Figure 6: Cuttack city lighting on April 30 (before the storm) and on May 5, 2019, two days after Fani made landfall. © NASA®

Cities like Cuttack with a large concentration of population are vulnerable and suffer loss of life and damage to
property in the event of a disaster. As a result it was proposed to prepare a disaster management plan for Cuttack
District that is updated yearly.!” The City Disaster Management Plan (CDMP) is a guidebook facilitates the City
Administration and relevant stakeholders for preparedness, planning and prevention dimensions of disasters along

13 SR Kalsi (2006) Orissa super cyclone — A Synopsis https://metnet.imd.gov.in/mausamdocs/15711_F.pdf
¥ Indian Red Cross (2019) Cyclone Fani Assessment https://reliefweb.int/report/india/odisha-fani-cyclone-assessment-report

15 Multi Hazard Risk and Vulnerability Assessment for Cuttack http://cmccuttack.gov.in/wp-content/uploads/2019/10/Cuttack-
HRVA-report-2017.pdf

16 Lights Out after Cyclone Fani https://earthobservatory.nasa.gov/images/145017/lights-out-after-cyclone-fani

7 Cuttact District Disaster Management Plan https://www.osdma.org/districtplan/cuttack/#gsc.tab=0
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with relief, rehabilitation and reconstruction. It considers the vulnerability and occurrence of hazards, the current
population and existing infrastructure as well as growth potential of the city and future infrastructure needs.
measures need to be taken to reduce the risk to lives, livelihood and property.

Some challenges are posed by the city having grown organically and having never been formally planned.
The time required for the key process of planning and building approvals is currently 100 days. Capacity
building of all tiers of institutions is required. The city already has maturing remote sensing capabilities.
Adopting more GIS and internet-based functioning would reduce this time to under 30 days.?

In view of the increasing risk exposure of the urban areas of India, often accentuated by climate change
and variability, a project on “Climate Risk Management in Urban Areas through Disaster Preparedness
and Mitigation” was jointly approved by the Government of India (Gol) and United Nations Development
Programme (UNDP) with financial support from USAID in October 2012. The second phase of the project
(Developing Resilient Cities through Risk Reduction in the context of Disaster and Climate Change) was
implemented over a period of four years (June 2016 — May 2020) in Cuttack. aims to strengthen the
institutional structure to undertake disaster reduction activities at various levels, and develop
preparedness for recovery.!8

While the city and state has made significant strides in disaster risk reduction over the past decade, the
fallout of Cyclone Fani highlights continuing vulnerabilities in the infrastructure systems of Cuttack, the
interdependencies between urban systems and the cascading socio-economic impacts which can follow
when natural hazards affect critical infrastructure systems. Cyclone Fani demonstrates that the resilience
of key infrastructure systems is therefore an area in which much improvement can be made.

3. PURPOSE

The aim of this study is to provide an assessment of the current infrastructure resilience of Cuttack.

1. A primary aim from this study will be to provide a list of priority actions for key stakeholders in
Cuttack to address gaps and improve the resilience of specific infrastructure systems, also
considering interdependencies between systems and the wider enabling environment and
investment pipeline.

2. ltisintended that this study will provide useful infrastructure resilience recommendations that
can also be considered for relevance by cities of similar characteristics (geographic, hazard,

population, economy etc.).

3. This study will aim to generate wider learning and findings which will inform the future work

18 Consultation CMC (2017) http://cmccuttack.gov.in/wp-content/uploads/2018/12/Develeloping-Resilient-Cities-through-Risk-
Reduction.pdf
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of CDRI and other actors in the fields of urban planning, infrastructure, and resilience, providing
a useful product for future knowledge sharing and advocacy.

4. SCOPE OF WORK

Overview

The primary lens of this urban resilience study for Cuttack, will be through examination of the
resilience of infrastructure systems which are critical to the functionality of the city and the wellbeing
of Residents of Cuttack.

The study will explore the potential impact of natural hazards and climate change to Cuttack’s urban
infrastructure systems, including current exposure and vulnerability of critical infrastructure and
consideration of critical interdependencies between urban infrastructure systems. The focus of this
study will extend beyond physical infrastructure and consider wider complex socio-technical systems
including people and behaviours, as well as the underlying institutional environment which governs and
can help or hinder the resilience of infrastructure in these cities. This includes key infrastructure
stakeholders, legislation, regulatory mechanisms, governance frameworks and organizational capacity,
amongst other factors. Research will therefore explore:

1. What is the current status of infrastructure provision across essential urban services?

What are the key shocks and stresses which threaten the resilience of urban infrastructure
systems?

3. What is the current level of resilience of key urban infrastructure systems in the city including
physical and non-physical man-made and natural assets, people, processes and critical
interdependencies?

4. What aspects of the wider urban enabling environment (stakeholders, legislation, regulatory
mechanisms, governance frameworks and organizational capacity) currently help or hinder
infrastructure resilience?

5. What is the current level of strategic city planning and investment to ensure infrastructure supply
and resilience for future populations?

While the study places additional focus on natural hazards, it will also by default address wider shocks
and stresses through a resilience-based framework and thinking.

The study will produce an Infrastructure Resilience Assessment Report for Cuttack which:

e Qutlines the current infrastructure resilience of Cuttack, addressing the research areas agreed.
An indicative list is in box 1 below.

e Priority physical/operational recommendations to increase the resilience of specific critical city
infrastructure systems. This step will involve robust financial analysis and an investment pipeline.
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e Organisational measures to increase the resilience of specific critical Cuttack infrastructure
systems, considering the relationship and processes of key sector/system stakeholders.

e Institutional recommendations which may have broad application across city infrastructure
systems, but which are grounded in local and national policy context.

Study Phases

This study will take place in four phases, each with a specific output. It is expected that besides these outputs, a
regular communication channel will be maintained and updates on the status of the project provided to by the
Agency.

1. Inception

The aim of the inception phase is to provide an opportunity for the client and Agency to discuss the
scope and planned activities. It will comprise of the following activities:

e Inception meeting between Agency and CDRI

e Discuss proposed methodology and assessment framework and confirm key research questions as
detailed at the start of this section.

e Discuss project stakeholders and engagement strategy

e Understand and agree key resources that the city will need to supply for the assessment

e Agree timeline, deliverables and quality assurance.

Key outcome of this phase will be to agree the boundaries of the study and the research methodology
as outlined in the successful proposal.

Box 1 : Potential areas for exploration of urban infrastructure resilience (indicative only)

e Key urban infrastructure systems, their function and interdependencies

e Major current/future hazards and threats to Cuttack’s infrastructure systems, including
existing exposure and vulnerability, potential impact of future climate change scenarios, and
dependencies on other urban infrastructure systems.

e Physical and operational resiliency measures in place (for each infrastructure sector/system
and with respect to wider systems interdependencies).

e Wider social, economic and environmental dependencies and interdependencies. E.g. the
cascading socio-economic impacts and/or resiliency of a city related to the failure of water
service, energy provision etc.

e City governance, finance and broader institutional arrangements which support or limit the
level of resilience within city infrastructure systems (e.g. construction codes, emergency
arrangements, coordination mechanisms, revenue streams etc).

The Concept Note for Urban Infrastructure Resilience Studies which accompanies this ToR provides a
summary of existing tools and frameworks intended to help the Agency in developing its assessment
of the city’s infrastructure resilience. The Agency is expected to make preliminary recommendations
on the assessment framework based on these existing tools, typological considerations, and their own
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experience. Proposals for assessment framework to be used in this study will be finalised with CDRI, in
consultation with urban infrastructure resilience stakeholders at the time of inception.

CDRI will establish a core Technical Advisory Committee (TAC) from within stakeholders and subject
experts to contribute to provide overall guidance and approval of the deliverables across the following
activities. The assessment framework will require TAC approval before progressing to the next stage.

Output: Inception report including the proposals for the assessment/study framework.

2. Desktop research

The aims of desktop research are to gain a robust understanding of the urban infrastructure context in
the selected cities, to gather qualitative or quantitative data to support the assessment and to identify
gaps in availability of data. Exact process will be confirmed at inception but it is anticipated that desktop
research would examine — but will not be limited to - the following:

e Cuttack’s urban infrastructure systems and their essential functions as well as current levels of
service provision

e Understanding the city’s hazard profile (including review of maps, past disasters such as cyclone,
flooding, earthquake etc and their impact on infrastructure systems).

e Infrastructure mapping, understanding zoning and land use and its impact on urban infrastructure
in the context of disaster and climate risks

® Review of existing risk studies, including climate risk assessments of Cuttack

e Review of current infrastructure resilience strategies, plans, policies, business continuity
arrangements across infrastructure lifecycle

e Understanding the wider institutional context (institutional processes, legal frameworks,
governance, infrastructure financing etc.)

e Identification of key risk and resilience challenges for urban infrastructure systems as identified in
existing studies

e Stakeholder mapping per key infrastructure system which identifies key infrastructure and

resilience stakeholders.

The above activities should inform a list of Key Informant Interviews (KIl) and Focus Group Discussions (FDG)
membership composition and topics for subsequent primary research.

The Agency will review existing infrastructure capabilities, policy and regulatory frameworks, hazards
analysis and existing resilience measures, undertake deeper sector analysis of main investment and non-
investment bottlenecks, and review existing risk assessments including climate risk assessments, overall
infrastructure sector growth strategy, policy frameworks and investment programs.

The Desktop Research Report will identify main challenges and operating conditions in Cuttack, related
to resilience to stressors and business continuity planning including cost recovery, sustainability,
efficiency, competition and targets for change and reform actions. This report will be approved by the
TAC.

Output: Draft Research Report which provides an overview of the above and identifies areas of detailed
investigation for primary research.
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3. Primary research

Primary research will be a chance to validate and elaborate on findings from Phase 2 and identify gaps
in existing data requiring further research. It will comprise of the following activities:

e Key Informant Interviews (Kll)

e Focus Group Discussions (FGD) with key infrastructure resilience stakeholders

e Surveys with key infrastructure resilience stakeholders to validate and elaborate desktop research
e Site assessments to aid baseline assessment of resilience of existing infrastructure

There will need to be strong engagement with a wide range of the Cuttack and Odisha’s infrastructure
resilience stakeholders and identification of the most appropriate persons to interview, with a consistent
approach to engagement and a consistent seniority and role/type of respondent across stakeholders. It
will be necessary to speak to a range of experts including resilience officers, service providers (electricity,
WASH), investors (government / private), resilience professionals, engineers etc. Site assessments shall
be targeted on the basis of the findings from other activities of this phase of work and their location,
scope and contribution to the study should be agreed in conjunction with CDRI and key project
stakeholders.

The Agency will be responsible for all organisation, facilitation, and collection activities and will need to
identify appropriate forums and methods for the consultation process including virtual consultations, in-
person consultations and field visits. Interviews will be supported by robust qualitative and quantitative
data collection practices to be proposed by the Agency.

It is expected that interviews and focus group discussions will happen in-person. A team of Agencies
(including senior personnel) are expected to conduct field-visits to the city spanning a minimum of 5 days.

Output: Final Research Report which summarises the findings of the Kll's, FGD’s, site assessments and
surveys.

4. City Analysis and Reporting

This phase will draw together data collected during phases 2 and 3, through the selected assessment
framework, in order to draw conclusions around the resilience of the city’s urban infrastructure
systems. Qualitative and quantitative analysis will result in the following understanding:

e Baseline assessment of current service capacity, reliability, accessibility and affordability

e Current capacity of infrastructure systems to provide critical functionality for a range of shocks
and stresses identified in the previous phases

e Mapping critical infrastructure system (service provision and geographic) interdependencies,
including elements of the wider socio-technical system and key infrastructure resilience
stakeholders

e Current consideration of resilience in institutional processes, governance, infrastructure plans
(including investment plans)

e [dentification of gaps in the resilience of the Cuttack’s infrastructure systems across operational,
organisational and institutional levels as well as gaps in knowledge and practice.
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e Priority areas for improvement, level of effort required and key stakeholders responsible
e (City typologies to which lessons learnt could potentially be applied (which findings are generic,
which are more broadly applicable).

Reporting will take place over several drafts which will be reviewed by the Technical Advisory Committee.

The Agency will be expected to incorporate their inputs into a clear and well-structured report,
which clearly answer agreed research questions. The studies will gear towards deriving a set of tangible
and actionable recommendations across physical / operational, financial, organisational and
institutional/capacity building aspects, to improve and enhance infrastructure disaster risk and resilience
in Cuttack for the short and long term and for similar city typologies across the world.

Apart from the Final Report, a Policy Brief will be prepared wherein the recommendations and findings of
the study will be included. The main purpose of the Policy Brief will be to succinctly evaluate policy options
and provide evidence and actionable recommendations for the decision makers of Cuttack Municipal
Corporation and State Urban Development Authority.

Output: Final Report outlining priority physical/operational recommendations, organisational measures
and institutional recommendations for Cuttack. Stakeholder workshop to be organized to present the
draft report before finalizing output. Policy Brief

5. EXPECTED DELIVERABLES

The expected set of deliverables include:

e Inception Report: This report will be developed within the first 15 days after award of contract.
This report will identify any relevant literature related to urban infrastructure resilience, a list of
potential stakeholders, confirm research framework and methodology, work plan and interim
discussion on possible report format and table of contents.

e Draft Research Report: This report will compile the initial findings from the desktop research in
Cuttack and will identify areas of detailed investigation/validation for primary research.

e Final Research Report: This report will present findings from the Kll’s, FGD’s, site assessments and
surveys

e Final Report and Policy Brief: Present the findings and recommendations of the studies in the form
of a power point presentation and a detailed report for Cuttack. Recommendations that are more
generic and broadly applicable to other cities should also be detailed. The Agency is also expected
to share all data in excel or other appropriate format (that CDRI can access and use). The
assessment guideline generated from this exercise could inform CDRI's wider Global Urban
Infrastructure Resilience Study.

6. ESSENTIAL & DESIRABLE EXPERIENCE/QUALIFICATION OF THE AGENCY

Expected Key Experts and requisite expertise, qualifications, and minimum experience is indicated in the table
below.
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Core team
Composition

Team Leader
(TL) / Project
Manager
(PM)

Provides overall leadership
and technical direction for
the study. Leads research
efforts including identifying
existing studies, relevant
stakeholders, sets field visit
schedule and arranges
meetings. Leads interaction
with CDR], including in-
and/or out-brief. Develops
outline for report and serves
as principal investigator.

Deputy TL

Assists the TL in lead duties,
worKks to identify and set
meetings with relevant
stakeholders. Undertakes
primary and secondary
research with team leader,
including assisting with
presentations to CDRI and/or
other stakeholders. Assists
with developing outline and
serves as co-author for
report.

Researcher

Undertakes primary and
secondary research with
team leader, including
assisting with presentations
to CDRI and/or other
stakeholders. Assists with
developing outline and
serves as co-author for
report.
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Expertise and Qualifications

Expertise across these 3 core team
roles should cover the following
specialisms, with appropriate
experience and academic
qualifications. (these are
interchangeable so long as all 3 areas
of specialism are covered across the
core team):

1. Specialism in infrastructure and
infrastructure resilience

2. Specialism in urban planning, urban
economics/infrastructure finance, and
urban resilience

3. Specialism in natural hazards and
disaster risk reduction

Minimum
relevant
work
experience
20 years

15 years

7 years
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Infrastructure
Resilience

Technical expert who leads
the resilience assessment,

Lead including site assessment.
Specialist Leads primary and
secondary research and
develops the report.
Infrastructure | Technical expert who leads
Resilience the resilience assessment,
Specialist including site assessment.
Leads primary and
secondary research and
develops the report.
Infrastructure | Technical expert who leads
Resilience the resilience assessment,
Specialist including site assessment.
Leads primary and
secondary research and
develops the report.
Infrastructure | Technical expert who leads
Resilience the resilience assessment,
Specialist including site assessment.

Leads primary and
secondary research and
develops the report.

CDRI?
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Has proven track record of working in
the infrastructure sector implementing
resilience.

Expertise across these 4 infrastructure
resilience team roles should cover the
following specialisms, with
appropriate experience and academic
qualifications. (these are
interchangeable so long as all 4 areas
of specialism are covered across the
infrastructure resilience team):

1. Specialism in transport
infrastructure resilience

2. Specialism in energy/power
infrastructure resilience

3. Specialism in telecom infrastructure
resilience

4. Specialism in social infrastructure
resilience

Expertise in civil
engineering/infrastructure planning
or related fields and relevant
international experience.

15 years

7 years

7 years

7 years
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The Agency is invited to submit a resource plan to demonstrate that an adequate level of resources has been
allocated to deliver this work at the required locations and within the required timescale. CDRI encourages
proposals of a team with the experience and skill mix necessary to meet the objectives and scope of services but
the core team should cover the below competencies. CDRI reserves the right to seek more details regarding the
qualifications and experience of the key experts.

e (Core team with minimum qualification as Master’s degrees in Urban Planning, Civil Engineering,
Infrastructure Finance, Disaster Risk Management, Resilience, Economics.

o Team leader who can demonstrate at least 20 years of relevant experience in disaster risk
management / risk and hazards / infrastructure planning / infrastructure service delivery / design
and standards / finance / economics or related subject.

e Able to call upon the experience of wider infrastructure specialists across key sectors (e.g. energy,
transport, water)

e Extensive project experience internationally

e Experience of quantitative and qualitative research methods, research and report writing.

e Experience of conducting evaluations of integrated programmes with a focus on resilient urban
infrastructure, and multi hazard conditions will be given preference.

e Strong knowledge on hazard analysis, hazard modelling and hazard impact assessment for cities,
vulnerability assessment of critical infrastructure.

e Experience in various analytical studies related to risk modelling and guidance on resilience building
of infrastructure assets.

e Hydrological, Geological & Geotechnical, Earthquake Engineering skills

e C(limate change and climate hazards expertise

e Familiarity with international and national application of design standards in infrastructure design

e Proficiency in developing assessment frameworks and competence to develop analytical tools

e Excellent written and spoken communications skills in English

e Competence to undertake financial analysis for the effectiveness of the adaptation/mitigation and
resilience measures

e Previous proven experience of conducting evaluations particularly for resilience focused programs

e (Core Team members to have demonstrated inter-personal and analytical skills with an extraordinary
level of diplomacy and tact while dealing with numerous stakeholders

e Strong organizational, research, and oral presentation skills

e Publications and contributions to national and international discussion platforms / global reports on
critical infrastructure resilience

7. DELIVERY SCHEDULE AND OUTPUTS

The duration of the consultancy is expected to be 4 months. Some flexibility can be built in if required
considering that there are currently restrictions in place due to Covid and there may continue to be
residual restrictions in the coming months.

8. ADDITIONAL PROJECT REQUIREMENTS
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Validation of data and recommendations

e The Agency should follow well defined quality control and assurance procedures.
¢ Involvement of expert reviewers during report finalization.

e Workshops for consultations and dissemination of findings and recommendations.
e Approval of outputs by the Technical Advisory Committee

Project Management

The Client for this project is the Coalition for Disaster Resilient Infrastructure (CDRI) Society. The Agency
shall report and communicate the status and products of the project to the CDRIS’s representative via a
written Project Management Report (PMR) on the first business day of each month after the project’s
initiation. There will be quarterly Project Meetings following project initiation. An inception report should
be provided at the first Project Meeting. The quarterly report and the PMRs should be communicated in
English language. The Agency will propose a standard form for the PMR in their proposal.

The Agency will closely interact and report to the Client’s team and Technical Advisory Committee that will
accept the deliverables. The Agency is encouraged to appoint a focal or contact person who can be
competently consulted on this undertaking on a regular basis, preferably in the same time zone as the Client.

Language and documentation

Language: The working languages for this project shall be English. All final deliverables shall be in English.

All Project Reporting shall be delivered in English in both electronic format (Microsoft Word and Adobe pdf)
and as bound printed volumes. The Project Report shall include final copies of all technical reports.
Numerical results (shape files, spreadsheets, etc.) only need to be provided in an electronic format. The tool
should be available on an appropriate software open-source platform.

Data and documentation standards

Metadata: Detailed documentation needs to be provided for each data set. The metadata must include
description, source, contact, date, accuracy, restrictions. A description of the attribute name and attribute
values needs to be provided for vector and tabular data sets. The metadata will be delivered in an XML format
following ISO 19139.

All spatial data should meet OGC All data should be geo
referenced and projected in WGS 84 UTM zones. Metadata documentation shall be produced in an approved
format compatible with the Federal Geographic Data Committee. FGDC-STD-001-1998. Content standard for
digital geospatial metadata (revised June 1998). Federal Geographic Data Committee. Washington, D.C.

Licensing

All data procured and developed for this project will be done on behalf of the CDRI. The intent is
that the data shall be licensed to allow for free use and distribution in a manner that follows the
Open Database License (ODbL). The license includes the right of the CDRI (and sub-licensees) to
freely use and distribute data, through the following means:

e Hazard, risk and vulnerability assessments.

e Research into the natural and built environment.

e Extraction of derivatives (including, but not limited to, slope and roughness) and
geographical features (including, but not limited to, infrastructure footprints, fault traces
and other geomorphic features). Extracted derivatives and features will be the intellectual
property of CDRI.
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e Presentation in reports and presentations.
e Presentation, distribution, and analysis through the internet.

Software and Tools requirement

All software and tools developed under this ToR shall be open-source and tested for all major
web browsers. All software produced under this ToR will be in English.

Public Information

All work products created or produced by the Agency under the Terms of Reference (TOR) shall
be considered Public Information, and in a legal sense treated the same as information generated
by public entities. The Agency will not own work products created under the TOR, nor possess
particular or exclusive usage rights to those work products, and may not use the work products
in any manner apart from the TOR except as provided by public policies governing the use of
open data.

Confidentiality
The Agency must ensure the protection and confidentiality of information and data created
according to the TOR that is considered private and/or legally protected.

Security
The Agency must ensure the security of data and information in accordance with existing
regulation in this area.

Fairness, standards, and professional ethics
The methods and procedures used in producing information and data consistent with the TOR should

follow prevailing scientific standards, techniques and professional ethics regarding objectivity and
independence.

Standards of quality

Information and data created according to the TOR should follow internationally accepted
standards and practices.

Documentation

The Agency must provide documentation of the methodologies used to generate data created or produced
under the TOR, including metadata for all data files.

Delivery

All data and work products created under the TOR shall be transmitted in their entirety and in a
timely manner to the Client via commonly used electronic formats appropriate to the
information or data. In addition to the formats defined above, other data examples include
tabular data should be transmitted in Microsoft Excel, DBF or CSV format; textual information
should be transmitted in Microsoft Word or TEXT format.
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Facilities to be provided by the Clients

Please note that CDRI may facilitate the process of data collection and meetings with the requisite
stakeholders. But the primary responsibility for these will lie with the Agency. The CDRI will not be
providing any facilities to the Agency for this study.

Implementation arrangements

After the inception stage the Agency shall prepare a detailed schedule and task-flow diagram,
which depicts the interrelationship of various tasks in the assignment and depicts how they lead
to the completion of the different tasks. The Team Leader/Project Manager of the Agency will be
the principal contact and will be expected to be available during project implementation. The
Agency is encouraged to appoint an additional contact person (Deputy Team Leader) who can
be competently consulted on this undertaking.

The Agency shall be responsible for all aspects of performance of services as set forth in the
Phases of this TOR.

Ownership and Confidentiality of Data and Work Products

The ownership of the raw data collected by the Agency during the course of the study and the
deliverables including documents, maps, images, processed data, etc. will rest with CDRIS.
The Agency will keep the data and work products/outcome documents confidential.
Dissemination of the outputs/outcomes/reports/framework/tools will require express
permission of the CDRI.

Any other related information specific to the study which is necessary to be furnished to all the
bidders.

a. As this study is being undertaken within the time of travel restrictions due to COVID-19, Agencies may
account for all such restrictions along with legal and social restrictions. in place while presenting their
proposals.

b. The Agencies are encouraged to be innovative in suggesting alternate modes of conducting the workshops
and for disseminating the findings of the report at the end of the study in place of the Workshops, as these
may not be possible in the given context.

The cost of logistics for organizing Workshops/stakeholder consultations to complete the scope of work
will vary based on the mode of conducting the workshops (online or in-person) and this will depend on the
lockdown and social distancing restrictions in place at the time. Thus, the logistics costs of the workshops
will be reimbursed as on actuals basis.

[Note: Logistics does not include staff time, or resource persons, or coordination. For web-based meetings,
this does not include the cost of purchase of hardware or software, only services if any.]

* %
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ANNEX 1: URBAN INFRASTRUCTURE RESILIENCE STAKEHOLDER MATRIX,
CUTTACK

To be validated during stakeholder consultations and desk research.
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ANNEX 2: PREVIOUS STUDIES FOR URBAN RESILIENCE IN CUTTACK
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Steinbach, D, Kaur, N, Manuel, C, Saigal, S, Agrawal, A and Panjiyar, A. 2017. Building resilience
to climate change: MGNREGS, drought and flooding in Odisha. IIED Issue Paper. IIED, London
accessed on
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Annex 3: Historic disasters and risk in Odisha and

Cuttack
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Figure 4: Wind and Cyclone Hazard Zones of Odisha Source: OSDMA
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Figure 5: Major Disasters in Cuttack District between 2006-2018 (DDMP 2019)
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SECTION 5: Standard Form of Contract

CONTRACT FOR AGENCY'’S SERVICES
(Name of the contract/work can be written here)
between

Coalition for Disaster Resilient Infrastructure (CDRI)

and

Dated:
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I. Form of Contract

This CONTRACT (hereinafter called the “Contract”) is made on the day of the month of ____,
20__, between the Coalition for Disaster Resilient Infrastructure, with its office at 4th & 5th Floor, Bhartiya
Kala Kendra, 1 Copernicus Marg, New Delhi - 110001 (hereinafter called the “CDRI”), and, a joint
venture/consortium/association consisting of the following entities, namely, lead Agency
and its partner (hereinafter collectively called the “Agency”).

WHEREAS

@ the Agency, having represented to the “CDRI” that he/she/it has the required qualifications

professional sKills, personnel, financial and technical resources, statuary authorization, has offered to

provide services in response to the Request for Proposal numbered , titled dated
issued by the CDRI;

(0)] the “CDRI”, on basis of Agency’s representations, has accepted the offer of the Agency to provide

the services on the terms and conditions set forth in this Contract.

NOW, THEREFORE, IT IS HEREBY AGREED between the parties as follows:
The following documents attached hereto shall be deemed to form an integral part of this Contract:

(@) The General Conditions of Contract.
(b) The Special Conditions of Contract.
() The following Appendices:

Appendix A:  Description of services

Appendix B:  Reporting requirements

Appendix C:  Staffing schedule

Appendix D:  Cost estimates and Payment or billing schedule
Appendix E:  Duties of CDRI

The mutual rights and obligations of the “CDRI” and the Agency shall be as set forth in the Contract,
in particular:

@) the Agencies shall carry out and complete the Services in accordance with the Description of
Services, which is hereby incorporated in Appendix A, and is made a part of the Contract; and
(b) the “CDRI” shall make payments to the Agency in accordance with the provisions of the Contract.

3. Period of Performance for completion of work described in Description of Services begins

and continues through unless the period of performance is extended by CDRI, as a written
modification to this Contract. The Agency acknowledges that extension for period of performance is at
the sole discretion of CDRI and the Agency shall not claim it as a matter of right under any circumstances
whatsoever.
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4. The Agency represents that it is a duly constituted and compliant entity under Applicable Laws and
the signatories to the Contract are authorised and duly constituted under Applicable Laws to execute
this Contract.

Both parties acknowledge that they have read this Contract, understand it, and agree to be bound by its
terms. The parties further agree that this Contract together with all the incorporated attachments, is the
entire agreement between the parties and supersedes all prior agreements, written or oral, relating to
the subject matter of this Contract.

IN WITNESS WHEREOQF, the Parties hereto have caused this Contract to be executed by their duly
authorized representatives as of the day and year first above written.

1. For and on behalf of the Coalition for Disaster
Resilient Infrastructure:

On Behalf of CDRI,

CDRI, 4th & 5th Floor, Bhartiya Kala Kendra, 1 Copernicus Marg, New Delhi - 110001

In presence of (Witnesses)

()

(i)

Page 67 of 88



CDRI<S>

Coalition for Disaster Resilient Infrastructure

2. For and on behalf of the Lead Agency

[name of Agency]

In presence of

(Witnesses)

(1)
(i)
[Authorized Representative]

[For a joint venture, either all members shall sign or only the lead member, in which case the power of
attorney to sign on behalf of all members shall be attached.]
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II. General Conditions of Contract
1 GENERAL PROVISIONS

1.1 Definitions Unless the context otherwise requires, the following terms whenever used in this
Contract have the following meanings:

(@ “Applicable Law(s)” means the laws and any other instruments having the force of law in India for
the time being.

(b) “Confidential Information”- means all information which has been designated as confidential by
the Parties in writing or that ought to be considered as confidential (however it is conveyed or on
whatever media it is stored) including but not limited to information which relates to the business,
policy, strategy, affairs, properties, assets, trading practices, services, developments, trade secrets,
Intellectual Property Rights, know-how, personnel, customers and suppliers of either party and
commercially sensitive information which may be regarded as the confidential information of the
disclosing party.

(0 “Agency” means . And its partner :

(d) “Contract” means the Contract signed by the Parties and all the attached documents listed in its
Clause 1 that is this General Conditions (GCC), the Special Conditions (SCC), Form of Contract, the
Appendices, and any subsequent mutually signed document added to this contract.

(e) “Day” means calendar day.
() “Effective Date” means the date on which this Contract comes into force and effect pursuant to
Clause GCC 2.1.

(g) “Foreign Currency” means any currency other than the currency of the “CDRI

. ”

s” country.

(h) “GCC” means these General Conditions of Contract.

() “Government” means the Government of India

() “Intellectual Property Rights”: means any copyright, rights in designs, database rights, domain
names, trademarks, service marks, patents, logo, brand names, or any applications for any of the
foregoing, know-how or similar rights or obligations (whether registerable or not) including
Moral Rights as defined under applicable laws of India;

(k) “Local Currency” means Indian Rupee.

() “Member” means any of the entities that make up the joint venture/consortium/association; and
“Members” means all these entities.

(m) “Party” means the “CDRI” or the Agency, as the case may be, and “Parties” means both of them.

(n) “Personnel” means professionals and support staff provided by the Agencies and assigned to
perform the Services or any part thereof; “Foreign Personnel” means such professionals and
support staff who at the time of being so provided had their domicile outside the Government’s
country; “Local Personnel” means such professionals and support staff who at the time of being
so provided had their domicile inside the Government’s country; and “Key Personnel” means the
Personnel referred to in Clause GCC 5.2(a).

(0) “Reimbursable expenses” means all assignment-related costs [such as travel, translation, report
printing, secretarial expenses, subject to specified maximum limits in the Contract].

(p) “SCC” means the Special Conditions of Contract by which the GCC may be amended or
supplemented.

(@) “Services” means the work to be performed by the Agency pursuant to this Contract, as described
in Appendix A hereto.
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1.10.1 Definitions: It is the CDRI’s policy to require that CDRI as well as Agency observe the highest
standard of ethics during the execution of the Contract. In pursuance of this policy, the CDRI defines, for
the purpose of this provision, the terms set forth below as follows:
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“Sub-Agencies” means an entity to whom/which the Agency subcontracts any part of the Services
while remaining solely liable for the execution of the Contract.

“Third Party” means any person or entity other than the “CDRI”, or the Agency.

“In writing” means communicated in written form with proof of receipt.

Relationship Between the Parties

Nothing contained herein shall be construed as establishing a relationship of master and servant or of
principal and agent as between the “CDRI” and the Agency. The Agency, subject to this Contract, has
complete charge of Personnel, performing the Services and shall be fully responsible and liable for the
Services performed by them or on their behalf hereunder.

Law Governing Contract: This Contract, its meaning and interpretation, and the relation between
the Parties shall be governed by the applicable laws of the Republic of India.

Headings: The headings shall not limit, alter, or affect the meaning of this Contract.

Notices:

1.5.1 Any notice, request or consent required or permitted to be given or made pursuant to this
Contract shall be in writing. Any such notice, request or consent shall be deemed to have been given or
made when delivered in person to an authorized representative of the Party to whom the
communication is addressed, or when sent by registered post or email to such Party at the address
specified in the SCC.

1.5.2 A Party may change its address for notice hereunder by giving the other Party notice in writing
of such change to the address specified in the SCC.

Location: The Services shall be performed at such locations as are specified in Appendix A hereto
and, where the location of a particular task is not so specified, at such locations, as the “CDRI” may
approve.

Authority of Lead Agency: In case the Agency consists of a joint venture/consortium/ association
of more than one entity, the Members hereby authorize the entity specified (Lead Agency) in the
SCC to act on their behalf in exercising all the Agency’s rights and obligations towards the “CDRI”
under this Contract, including without limitation the receiving of instructions and payments from
the “CDRI".

Authorized Representatives: Any action required or permitted to be taken, and any document
required or permitted to be executed under this Contract by the “CDRI” or the Agency may be taken
or executed by the officials specified in the SCC.

Taxes and Duties: The Agency shall be liable to pay such direct and indirect taxes, duties, fees, and
other impositions levied under the applicable laws of India.

Fraud and Corruption
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“corrupt practice” means the offering, receiving, or soliciting, directly or indirectly, of anything of
value to influence the action of a public official in the selection process or in contract execution, and
includes any allegation of being involved in corrupt practice unrelated to this Contract by any
Statutory or Government agency duly empowered to do so under Applicable Law;

“fraudulent practice” means a misrepresentation or omission of facts in order to influence a
selection process or the execution of a contract or having been blacklisted by any Government
agency under Applicable Law;

“collusive practices” means a scheme or arrangement between two or more Agencies, with or
without the knowledge of the CDRI, designed to establish prices at artificial, non-competitive levels;
“coercive practices” means harming or threatening to harm, directly or indirectly, persons or their
property to influence their participation in a procurement process, or affect the execution of a
contract;

1.10.2 Measures to be taken by the CDRI

@

(®)

©

2

The CDRI reserves the right to terminate the contract, without notice, if it determines at any time
that Agency, it affiliates and/or its representatives were directly or indirectly engaged in corrupt,
fraudulent, collusive or coercive practices during the selection process or the execution of that
contract, without the Agency having taken timely and appropriate action satisfactory to the CDRI to
remedy the situation after notification by the CDRI;

The CDRI may also sanction against the Agency, including declaring the Agency ineligible, either
indefinitely or for a stated period of time, to participate in CDRI’s procurement process if it at any
time determines that the Agency has, directly or through an agent, engaged in corrupt, fraudulent,
collusive or coercive practices in competing for, or in executing, a CDRI-financed contract;

The CDRI shall also be entitled to take recourse to this clause if it comes to the knowledge of CDRI
that the Agency has been involved in or alleged to be involved in any corrupt, fraudulent, collusive
or coercive practises in relation to any third party transaction not related to this Contract or has
been blacklisted by any Government agency or it is so alleged by any Government agency.

COMMENCEMENT, PROGRESS MONITORING, COMPLETION, MODIFICATION AND

TERMINATION OF CONTRACT

2.1

2.2

2.3

2.4

Effectiveness of Contract: This Contract shall come into force and effect on the date (the
“Effective Date”) of the “CDRI"’s notice to the Agency instructing the Agency to begin carrying
out the Services. This notice shall confirm that the conditions precedent and effectiveness
conditions, if any, listed in the SCC have been met.

Termination of Contract for Failure to Become Effective: If this Contract has not become
effective within such time period after the date of the Contract signed by the Parties as specified
in the SCC, either Party may, by not less than twenty one (21) days written notice to the other
Party, declare this Contract to be null and void, and in the event of such a declaration by either
Party, neither Party shall have any claim against the other Party with respect hereto.
Commencement of Services: The Agency shall begin carrying out the Services not later than
the number of days after the Effective Date specified in the SCC.

Expiration of Contract: Unless terminated earlier pursuant to Clause GCC 2.9 hereof, this
Contract shall expire at the end of such time-period after the Effective Date as specified in the
SCC.
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Entire Agreement: This Contract contains all covenants, stipulations and provisions agreed by
the Parties. No agent or representative of either Party has authority to make, and the Parties
shall not be bound by or be liable for, any other statement, representation, promise or
agreement not set forth herein.

Modifications or Variations: (a) any modification or variation of the terms and conditions of
this Contract, including any modification or variation of the scope of the Services, may only be
made by written agreement between the Parties. Pursuant to Clause GCC 8.2 here of, however,
each Party shall give due consideration to any proposals for modification or variation made by
the other Party. (b) In cases of substantial modifications or variations, the prior written consent
of the Parties is required.

Force Majeure
Definition

For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable
control of a Party, is not foreseeable, is unavoidable and not brought about by or at the instance
of the Party claiming to be affected by such events and which has caused the non-performance or
delay in performance, and which makes a Party’s performance of its obligations hereunder
impossible or so impractical as reasonably to be considered impossible in the circumstances, and
includes, but is not limited to, war, riots, civil disorder, global economic recession, embargo,
emergency, earthquake, fire, explosion, storm, pandemic, epidemic, flood or other extreme
adverse weather conditions, strikes, lockouts or other industrial action (except where such
strikes, lockouts or other industrial action are within the power of the Party invoking Force
Majeure to prevent), confiscation or any other action by Government agencies.

Force Majeure shall not include: (i) any event which is caused by the negligence or intentional
action of a Party or by or of such Party’s agents or employees, nor (ii) any event which a diligent
Party could reasonably have been expected both to take into account at the time of the conclusion
of this Contract, and avoid or overcome in the carrying out of its obligations hereunder.

Subject to clause 2.7.2, Force Majeure shall not include insufficiency of funds or inability to make
any payment required hereunder.

No Breach of Contract: The failure of a Party to fulfil any of its obligations hereunder shall not
be considered to be a breach of, or default under, this Contract insofar as such inability arises
from an event of Force Majeure, provided that the Party affected by such an event has taken all
reasonable precautions, due care and reasonable alternative measures, all with the objective of
carrying out the terms and conditions of this Contract.

Measures to be taken:
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(@ A Party affected by an event of Force Majeure shall continue to perform its obligations under the
Contract as far as is reasonably practical and shall take all reasonable measures to minimize the
consequences of any event of Force Majeure.

(b) A Party affected by an event of Force Majeure shall notify the other Party of such event as soon as
possible, and in any case not later than fourteen (14) days following the occurrence of such event,
providing evidence of the nature and cause of such event, and shall similarly give written notice of
the restoration of normal conditions as soon as possible.

(©) Any period within which a Party shall, pursuant to this Contract, complete any action or task, shall
be extended for a period equal to the time during which such Party was unable to perform such
action as a result of Force Majeure.

(d) During the period of their inability to perform the Services as a result of an event of Force Majeure,
the Agency, upon instructions by the “CDRI”, shall either:

i. demobilize; or
ii. Continue with the Services to the extent possible, in which case the Agency shall continue to be
paid proportionately and on pro-rata basis, under the terms of this Contract.

(e) In the case of disagreement between the Parties as to the existence or extent of Force Majeure, the
matter shall be settled according to Clause GCC 9.

2.8 Suspension: The “CDRI” may, by written notice of suspension to the Agency, suspend all
payments to the Agency hereunder if the Agency fails to perform any of its obligations under
this Contract, including satisfactorily carrying out of the Services, provided that such notice of
suspension (i) shall specify the nature of the failure, and (ii) shall allow the Agency to remedy
such failure, if capable of being remedied, within a period not exceeding thirty (30) days after
receipt by the Agency of such notice of suspension.

2.9 Termination

2.9.1 By the “CDRI": The “CDRI” may terminate this Contract in case of the occurrence of any of the
events specified in paragraphs (a) through (i) of this Clause GCC 2.9.1.

(@ Ifthe Agency fails to remedy a failure in the performance of its obligations hereunder, as specified
in a notice of suspension pursuant to Clause GCC 2.8 hereinabove, within thirty (30) days of
receipt of such notice of suspension or within such further period as the “CDRI” may have
subsequently approved in writing.

(b) If the Agency becomes (or, if the Agency consists of more than one entity, if any of its Members
becomes and which has substantial bearing on providing Services under this contract) insolvent
or go into liquidation or receivership whether compulsory or voluntary.

(¢ If the Agency has, directly or indirectly engaged, or even attempted to engage in corrupt or
fraudulent practices in competing for or in executing this Contract.

(d) Ifthe Agency submits to the “CDRI” a false statement or is found guilty of misrepresentation either
before, during or after signing of the present contract”.

(e) Ifthe Agency places itself in position of conflict of interest or fails to disclose promptly any conflict
of interest to the CDRI.

()  If the Agency fails to provide satisfactory quality services as envisaged under this Contract. The
Consultancy Monitoring Committee (CMC) formulated to monitor the progress of the assignment
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may make judgement regarding the poor quality of services, the reasons for which shall be
recorded in writing. The CMC may decide to give one chance to the Agency to improve the quality
of the services.

If, as the result of Force Majeure, the Agency is unable to perform a material portion of the Services
for a period of not less than sixty (60) days.

If there is a Change of Control in the constitution of the Agency;

If the “CDRI”, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract.

In such an occurrence the “CDRI” shall give a not less than thirty (30) days’ written notice of termination
to the Agency

2.9.2 By the Agency: The Agency may terminate this Contract, by not less than thirty (30) days’ written

notice to the “CDRI”, in case of the occurrence of any of the events specified in paragraphs (a) through
(b) of this Clause 2.9.2.

@

®)

If the “CDRI” fails to pay any money due to the Agency pursuant to this Contract and not subject
to dispute pursuant to Clause GCC 9 hereof within forty-five (45) days after receiving written
notice from the Agency that such payment is overdue.

If, as the result of Force Majeure, the Agency is unable to perform a material portion of the Services
for a period of not less than sixty (60) days.

2.9.3 Cessation of Rights and Obligations: Upon termination of this Contract pursuant to
Clauses GCC 2.2 or GCC 2.9 hereof, or upon expiration of this Contract pursuant to Clause
GCC 2.4 hereof, all rights and obligations of the Parties hereunder shall cease, except (i) such
rights and obligations as may have accrued on the date of termination or expiration, (ii) the
obligation of confidentiality and intellectual property rights set forth in the present
agreement, (iii) the Agency’s obligation to permit inspection, copying and auditing of their
accounts and records set forth in Clause GCC 4.5 hereof, and (iv) any right which a Party
may have under the Law.

2.9.4 Cessation of Services: Upon termination of this Contract by notice of either Party to the
other pursuant to Clauses GCC 2.9.1 or GCC 2.9.2 hereof, the Agency shall, immediately upon
dispatch or receipt of such notice, take all necessary steps to bring the Services to a close in
a prompt and orderly manner and shall make every reasonable effort to keep expenditures
for this purpose to a minimum. With respect to documents prepared by the Agency and
equipment and materials furnished by the “CDRI”, the Agency shall proceed as provided,
respectively, by Clauses GCC 4.9 or GCC 4.10 hereof.

2.9.5 Payment upon Termination: Upon termination of this Contract pursuant to Clauses GCC
2.9.1 or GCC 2.9.2 hereof, the “CDRI” shall make the following payments to the Agency:
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(@) If the Contract is terminated pursuant to Clause 2.9.1 (g), (h) or 2.9.2, remuneration pursuant to
Clause GCC 7.3(h) (i) hereof for Services satisfactorily performed prior to the effective date of
termination, and reimbursable expenditures pursuant to Clause GCC 7.3(h)(ii) hereof for
expenditures actually and reasonably incurred prior to the effective date of termination;

(b) If the agreement is terminated pursuant of Clause 2.9.1 (a) to (f), the Agency shall not be entitled to
receive any agreed payments upon termination of the contract. However, the “CDRI” may consider
making payment for the part satisfactorily performed on the basis of Quantum Meruit as assessed
by it, if such part is of economic utility to the CDRI. Applicable Under such circumstances, upon
termination, the client may also impose liquidated damages as per the provisions of Clause GCC 10
of this agreement. The Agency will be required to pay any such liquidated damages to client within
30 days of termination date.

2.9.6 Disputes about Events of Termination: If either Party disputes whether an event
specified in paragraphs (a) through (h) of Clause GCC 2.9.1 or in Clause GCC 2.9.2 hereof has
occurred, such Party may, within thirty (30) days after receipt of notice of termination from
the other Party, refer the matter to Clause GCC 9 hereof, and this Contract shall not be
terminated on account of such event except in accordance with the terms of any resulting
arbitral award.

3. Intellectual Property:

3.1 As a material condition to which Agency agrees in exchange for the opportunity to provide the
Services, Agency expressly acknowledges and agrees that all reports, documents, improvements,
discoveries, inventions, processes, designs, plans, and trade secrets, whether of a technical nature or
not, which could either be primary or secondary data, made or developed by Agency alone or in
conjunction with any other person or entity while providing the Services herein or developed by the
Agency during the course of or arising out of his previous employment, which relate to or affect the
business of CDRI (“Intellectual Property”), shall be the sole and exclusive property of CDRI. All
intellectual property rights in the same shall be the exclusive property of CDRI, for perpetuity and for
all territories of the world.

3.2 The Agency agrees that during the subsistence of the present contract, it could come across or
be handed over material, data etc., where the intellectual property rights in the same would be the sole
property of CDRI. Agency agrees that he shall not, directly, or indirectly, use or disclose any of the said
material belonging to CDRI to any entity in any manner or medium whatsoever, for any reasons
whatsoever.

3.3 The Agency expressly agrees to disclose and reveal to CDRI all Intellectual Property, and all
information regarding Intellectual Property, concurrent with the discovery or development of the
Intellectual Property. Agency hereby assigns to CDRI all rights, title, and interests in any Intellectual
Property.

34 The Agency irrevocably appoints the CDRI as his/her/its attorney and, in his name and on his

behalf, to execute and do any instrument or thing and generally to use his name for the purpose of giving
to the CDRI or its nominee the full benefit of the provisions of this clause 3.
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3.5 Surrender of Material upon Termination of Agreement: Upon termination of this Agreement,
Agency shall return immediately to the CDRI all Intellectual Property (including all books, records,
notes, data and information relating to CDRI or its business and all other CDRI property), and will so
certify in writing that it has done so.

3.6.  Moral Rights. Agency hereby waives all moral rights relating to the Intellectual property which
may be developed by it during the performance of the present contract (including any rights (a) of
identification of authorship, (b) of approval, restriction, or limitation on use, and (c) to subsequent
modifications

4, OBLIGATIONS OF THE AGENCY
4.1 General

4.1.1 Standard of Performance: The Agency acknowledges and agree that it shall perform the
Services and carry out their obligations hereunder with all due diligence, efficiency and economy, in
accordance with generally accepted professional standards and practices, observe Industry standards
of sound management practices, which are in conformity with International and National Industry
standards, employ appropriate latest, secure, applicable technology equipment, machinery, materials
and methods.. The Agency agrees that it shall always act, in respect of all and any matters relating to this
Contract or to the Services, as faithful adviser to the “CDRI”, and shall at all times support and safeguard
the “CDRI’s” interests in any dealings with Third Parties.

4.1.2 Performance Bank Guarantee: Agency will be required to submit performance security within
15 days of signing of contract. The amount of Performance Bank Guarantee will be of the
contract value and be valid for a period of months. The Performance Bank Guarantee will be
forfeited and encashed by CDRI in the event of breach of contract by Agency. Failure to submit
Performance Bank Guarantee may result in cancellation of contract and forfeiture of EMD.

4.2 Conflict of Interests: The Agency agrees that it shall hold the CDRI’s interests paramount, at all
given points of time, without any consideration for future work, and strictly avoid conflict of interest
with other assignments or their own corporate interests. If during the period of this contract, a conflict
of interest arises for any reasons, the Agency shall promptly disclose the same to the CDRI and seek its
instructions.

4.2.1 Agency not to benefit from Commissions, Discounts, etc.:

(a) The payment of the Agency pursuant to Clause GCC 7 hereof shall constitute the Agency’s only
payment in connection with this Contract and, subject to Clause GCC 3.2.2 hereof, the Agency shall not,
directly or indirectly, accept for its own benefit any trade commission, discount or similar payment in
connection with activities pursuant to this Contract or in the discharge of its obligations hereunder, and
the Agency shall use its best efforts to ensure that any Personnel and agents of either of them, similarly
shall not receive any such additional payment.

(b) Furthermore, if the Agency, as part of the Services, has the responsibility of advising the “CDRI”

on the procurement of goods, works or services, the Agency shall comply with the CDRI's applicable
procurement guidelines, and shall at all times exercise such responsibility in the best interest of the
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“CDRI”. Any discounts or commissions obtained by the Agency in the exercise of such procurement
responsibility shall be for the account of the “CDRI".

4.2.2 Agency and Affiliates Not to Engage in Certain Activities: The Agency agrees that, during the
term of this Contract and after its termination, the Agency and/or any entity affiliated or associated with
the Agency, shall be disqualified from providing goods, works or services (other than consulting
services) resulting from or directly related to the Agency’s Services for the preparation or
implementation of the project.

4.2.3 Prohibition of Conflicting Activities: The Agency shall not directly or indirectly engage, nor shall
cause their Personnel as well as their Affiliates to engage, either directly or indirectly, in any business
or professional activities that would conflict with the activities assigned to Agency under this Contract.

4.3 Confidentiality: During the course of this contract, it is likely that the Agency might come into
contact with CDRI ‘confidential information’. Such confidential information may include, without
limitation: (i) daily business and financial information of CDRI, (ii) business methods and practices, (iii)
technology and technological strategies, (iv) marketing strategies (v) CDRI policies and (vi) other such
information CDRI deems as “Confidential Information”. The Agency with its signature below, agrees to
keep in strict confidence all ‘non-public’ information so long as it remains non-public, except to the
extent disclosure is required by law, requested by any governmental or regulatory agency or body. The
Agencies agree not to use or allow the use of ‘confidential information’ disclosed to them for their own
benefit, or for the benefit of any party with which the Agency or the Company is affiliated. If this
agreement is terminated, the Agency shall promptly return to the other party all documents, contracts,
records, or other information received by it that disclose or embody confidential information of the
other party.

4.4 Insurance to be Taken out by the Agency: The Agency (i) shall take out and maintain, and
shall cause any Associates and Affiliates to take out and maintain insurance, at their own cost but on
terms and conditions approved by the “CDRI”, insurance against the risks, and for the coverages
specified in the SC, and (ii) at the “CDRI”’s request, shall provide evidence to the “CDRI” showing that
such insurance has been taken out and maintained and that the current premiums therefore have been
paid.

4.5 Accounting, Inspection and Auditing: The Agency (i) shall keep accurate and systematic
accounts, records and working files in respect of the Services hereunder, in accordance with
Internationally accepted accounting principles and in such form and detail as will clearly identify all
relevant time changes and costs, and the bases thereof, and (ii) shall periodically permit the “CDRI” or
its designated representative and/or the CDRI, and up to five years from expiration or termination of
this Contract, to inspect the same and make copies thereof as well as to have them audited by auditors
appointed by the “CDRI” or the CDR], if so required by the “CDRI” or the CDRI as the case may be.

Any audit shall be subject to the following:
i.  the audit shall be restricted to the engagement and shall be conducted with prior
reasonable notice

ii.  the auditors or the representatives of CDRI for the audit shall not be the Agency’s
competitors;
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iii.  the auditshall not be conducted more than once in a calendar year and twice in entirety;
and

iv.  any findings during the audit, shall be shared with the Agency and be discussed and
agreed mutually with CDRI and the Agency for its closure.

4.6 Agency’s Actions Requiring “CDRI”’s Prior Approval: The Agency agrees to obtain the
“CDRI"’s prior approval in writing before taking any of the following actions:

@ Any change or addition to the Personnel listed in Appendix C.

4.7 Reporting Obligations: The Agency shall submit to the “CDRI” the reports and documents
specified in Appendix B hereto, in the form, in the numbers and within the time periods set forth in the
said Appendix. Final reports shall be delivered in Pen Drive in addition to the hard copies specified in
said Appendix.

4.8 Documents Prepared by the Agency to be the Property of the “CDRI": All plans, drawings,
specifications, designs, reports, other documents and software prepared by the Agency, for the “CDRI”
under this Contract shall become and remain the property of the “CDRI”, and shall be the Intellectual
Property of the CDRI. The Agency shall, not later than upon termination or expiration of this Contract,
deliver all the aforesaid material, software, documents to the “CDRI”, together with a detailed inventory
thereof, in a manner as desired by CDRI.

4.9 Equipment, Vehicles and Materials Furnished by the “CDRI”: Equipment, vehicles and
materials made available to the Agency by the “CDRI”, or purchased by the Agency wholly or partly with
funds provided by the “CDRI”, shall be the property of the “CDRI” and shall be marked accordingly. Upon
termination or expiration of this Contract, the Agency shall make available to the “CDRI” an inventory of
such equipment, vehicles and materials and shall dispose of such equipment and materials in
accordance with the “CDRI”s instructions. While in possession of such equipment, vehicles and
materials, the Agency, unless otherwise instructed by the “CDRI” in writing, shall insure them at the
expense of the “CDRI” in an amount equal to their full replacement value.

4.10 Equipment and Materials Provided by the Agencies: Equipment or materials brought into
the Government’s country by the Agency and the Personnel and used either for the Project or personal
use shall remain the property of the Agency or the Personnel concerned, as applicable.

5 AGENCIES’ PERSONNEL

51 General: The Agency shall employ and provide such qualified and experienced Personnel as are
required to carry out the Services.

5.2 Description of Personnel:
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(a) The title, agreed job description, minimum qualification, and estimated period of engagement in the
carrying out of the Services of each of the Agency’s Key Personnel are as per the Agency’s proposal and
are described in Appendix C. If any of the Key Personnel has already been approved by the “CDRI”,
his/her name is listed as well.

(b) If required to comply with the provisions of Clause GCC 4.1.1 hereof, adjustments with respect to the
estimated periods of engagement of Key Personnel set forth in Appendix C may be made by the Agency
by written notice to the “CDRI”, provided (i) that such adjustments shall not alter the originally
estimated period of engagement of any individual by more than 10% or one week, whichever is larger,
and (ii) that the aggregate of such adjustments shall not cause payments under this Contract to exceed
the ceilings set forth in Clause GCC 7.1(b) of this Contract. Any other such adjustments shall only be
made with the “CDRI"’s written approval.

(c)If additional work is required beyond the scope of the Services specified in Appendix A, the estimated
periods of engagement of Key Personnel set forth in Appendix C may be increased by agreement in
writing between the “CDRI” and the Agency. In case where payments under this Contract exceed the
ceilings set forth in Clause GCC 7.1(b) of this Contract, this will be explicitly mentioned in the agreement.

5.3 Approval of Personnel: The Key Personnel listed by title as well as by name in Appendix C are
hereby approved by the “CDRI”. The Agency is free to use any additional personnel (in addition to the
Key Personnel) as required to achieve the aims of the project.

5.4 Removal and/or Replacement of Personnel:

(@) Except as the “CDRI” may otherwise agree, no changes shall be made in the Personnel. If,
for any reason beyond the reasonable control of the Agency, such as retirement, death,
medical incapacity, among others, it becomes necessary to replace any of the Personnel, the
Agency shall forthwith provide as a replacement a person of equivalent or better
qualifications, within a period of no more than 10 days.

(b) Ifthe “CDRI” (i) finds that any of the Personnel has committed serious misconduct or has been
charged with having committed a criminal action, or (ii) has reasonable cause to be
dissatisfied with the performance of any of the Personnel, then the Agency shall, at the
“CDRI”s written request specifying the grounds therefore, forthwith provide as a
replacement a person with qualifications and experience acceptable to the “CDRI”.

(c) Any of the Personnel provided as a replacement under Clauses (a) and (b) above, as well as
any reimbursable expenditures (including expenditures due to the number of eligible
dependents) the Agencies may wish to claim as a result of such replacement, shall be subject
to the prior written approval by the “CDRI”. The rate of remuneration applicable to a
replacement person will be the rate of remuneration paid to the replaced person. Also (i) the
Agency shall bear all additional travel and other costs arising out of or incidental to any
removal and/or replacement, and (ii) the remuneration to be paid for any of the Personnel
provided as a replacement shall not exceed the remuneration which would have been payable
to the Personnel replaced.

5.5 Resident Project Manager: not required.

6 OBLIGATIONS OF THE “CDRI”
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6.1 Assistance and Exemptions: Unless otherwise specified in the SC, the “CDRI” shall use its best
efforts to:

@ Coordinate with officials and other stakeholders to facilitate the project.
(b) facilitate the process of data collection and meetings with the requisite stakeholders. But the
primary responsibility for these will lie with the Agency.

6.2 Change in the Applicable Law Related to Taxes and Duties: If, after the date of this Contract,
there is any change in the Applicable Laws of India with respect to taxes and duties, which are directly
payable by the Agency for providing the services i.e. GST or any such applicable tax from time to time,
which increases or decreases the cost incurred by the Agency in performing the Services, then the
remuneration otherwise payable to the Agency under this Contract shall be increased or decreased
accordingly by written agreement between the Parties hereto, and corresponding adjustments shall be
made to the ceiling amounts specified in Clause GCC 7.1(b).

6.3 Services, Facilities and Property of the “CDRI": (a) The “CDRI” shall make available to the
Agency and its Personnel, for the purposes of the Services and free of any charge, the assistance as
mentioned in GCC 6.1 above. (b) In case that such services, facilities and property shall not be made
available to the Agency, the Parties may agree on any time extension that it may be appropriate to grant
to the Agency for the performance of the Services.

6.4 Payment: In consideration of the Services performed by the Agency under this Contract, the
“CDRI” shall make to the Agency such payments and in such manner as is provided by Clause GCC 7 of
this Contract.

7 PAYMENTS TO THE AGENCY

7.1 Total Cost of the Services

(@ The total cost of the Services payable is set forth in Appendix D as per the Agency’s proposal to
the CDRI.

(b) Except as may be otherwise agreed under Clause GCC 2.6 and subject to Clause GCC 7.1(c),
payments under this Contract shall not exceed the amount specified in Appendix-D.

(0 Notwithstanding Clause GCC 7.1(b) hereof, if pursuant to any of the Clauses GCC 5.2(c) or6.2
hereof, the Parties shall agree that additional payments shall be made to the Agency in order to
cover any necessary additional expenditures not envisaged in the cost estimates referred to in
Clause GCC 7.1(a) above, the ceiling or ceilings, as the case may be, set forth in Clause GCC 7.1(b)
above shall be increased by the amount or amounts, as the case may be, of any such additional
payments through a written agreement only.

7.2 Currency of Payment: All payments shall be made in Indian Rupee after deductions mandated
under Applicable Law.
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Terms of Payment The payments in respect of the Services shall be made as follows:

The Agency shall submit the invoice for payment when the payment is due as per the agreed terms.
The payment shall be released as per the work-related milestones achieved and as per the
specified percentage (payment schedule) as per SCC 13.

Once a milestone is completed, the Agency shall submit the requisite deliverables as specified in
this Contract. The CDRI shall release the requisite payment upon acceptance of the deliverables.
However, if the CDRI fails to intimate acceptance of the deliverables or its objections thereto,
within 30 days of receipt of it, the CDRI shall release the payment to the Agency without further
delay.

Final Payment: The final payment as specified in SC 13 shall be made only after the final reports
and a final statement, identified as such, shall have been submitted by the Agency and approved
as satisfactory by the “CDRI”. The Services shall be deemed completed and finally accepted by the
“CDRI” and the final report and final statement shall be deemed approved by the “CDRI” as
satisfactory ninety (90) calendar days after receipt of the final report and final statement by the
“CDRI” unless the “CDRI”, within such ninety (90) day period, gives written notice to the Agency
specifying in detail deficiencies in the Services, the final report or final statement. The Agency shall
thereupon promptly make any necessary corrections, and thereafter the foregoing process shall
be repeated. Any amount, which the “CDRI” has paid or caused to be paid in accordance with this
Clause in excess of the amounts actually payable in accordance with the provisions of this
Contract, shall be reimbursed by the Agency to the “CDRI” within thirty (30) days after receipt by
the Agency of notice thereof. Any such claim by the “CDRI” for reimbursement must be made
within twelve (12) calendar months after receipt by the “CDRI” of a final report and a final
statement approved by the “CDRI” in accordance with the above.

For the purpose of payment under Clause 7.3 (b) above, acceptance means; acceptance of the
deliverables by the CDRI after submission by the Agency and the Agency has made presentation
to the CMC / CDRI with / without modifications to be communicated in writing by the CDRI to the
Agency.

If the deliverables submitted by the Agency are not acceptable to the CDRI / CMC, reasons for such
non-acceptance should be recorded in writing; the CDRI shall not release the payment due to the
Agency. This is without prejudicing the CDRI’s right to levy any liquidated damages under Clause
GCC 10. In such case, the payment will be released to the Agency only after it re-submits the
deliverable, and which is accepted by the CDRI.

All payments under this Contract shall be made to the accounts of the Agency specified in the SCC.
With the exception of the final payment under (c) above, payments do not constitute acceptance
of the Services nor relieve the Agency of any obligations hereunder, unless the acceptance has
been communicated by the CDRI to the Agency in writing and the Agency has made necessary
changes as per the comments / suggestions of the CDRI communicated to the Agency.

In case of early termination of the contract, the payment shall be made to the Agency as mentioned
here with: (i) Assessment should be made about work done from the previous milestone, for
which the payment is made or to be made till the date of the termination. The Agency shall provide
the details of persons reasonably worked during this period with supporting documents. Based
on such details, the remuneration shall be calculated based on the man month rate as specified.
(ii) Areasonable assessment of the reimbursable and miscellaneous expenses shall be made based
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on details furnished by the Agency in this regard with supporting documents and based on the
assessment of the work done and the respective rates as provided. Wherever such an assessment
is difficult, the rates should be arrived at by calculating the amount on pro-rata basis. The total
amount payable shall be the amount calculated as per (i) and (ii) above plus any applicable tax.

8 FAIRNESS AND GOOD FAITH

8.1 Good Faith: The Parties undertake to act in good faith with respect to each other’s rights under
this Contract and to adopt all reasonable measures to ensure the realization of the objectives of this
Contract.

8.2 Operation of the Contract: The Parties recognize that it is impractical in this Contract to
provide for every contingency which may arise during the life of the Contract, and the Parties hereby
agree that it is their intention that this Contract shall operate fairly as between them, and without
detriment to the interest of either of them, and that, if during the term of this Contract either Party
believes that this Contract is operating unfairly, the Parties will use their best efforts to agree on such
action as may be necessary to remove the cause or causes of such unfairness, but no failure to agree on
any action pursuant to this Clause shall give rise to a dispute subject to arbitration in accordance with
Clause GCC 9 hereof.

9 SETTLEMENT OF DISPUTES

9.1 Amicable Settlement: Performance of the contract is governed by the terms & conditions of the
contract, in case of dispute arises between the parties regarding any matter under the contract, either
Party of the contract may send a written Notice of Dispute to the other party. The Party receiving the
Notice of Dispute will consider the Notice and respond to it in writing within 30 days after receipt. If
that party fails to respond within 30 days, or the dispute cannot be amicably settled within 60 days
following the response of that party, clause GCC 9.2 shall become applicable.

9.2 Arbitration: In the case of dispute arising upon or in relation to or in connection with the
contract between the CDRI and the Agency, which has not been settled amicably, any party can refer the
dispute for Arbitration under (Indian) Arbitration and Conciliation Amendment Act, 2019 as may be
amended from time to time. Such disputes shall be referred to a sole Arbitrator mutually amended by
the Parties. In case of failure of the appointment of the Sole arbitrator, the matter will be decided in
accordance with the provisions of the Arbitration Act 2019.

9.3 Arbitration proceedings shall be held in India at the place indicated in SCC and the language of
the arbitration proceedings and that of all documents and communications between the parties shall be
English.

9.4 The decision of the sole arbitrator shall be final and binding upon both parties. The fees and
expenses of the Arbitrator as determined by the arbitrator shall be shared equally by the CDRI and the
Agency. However, the expenses incurred by each party in connection with the preparation, presentation
shall be borne by the party itself. All arbitration awards shall be in writing and shall state the reasons
for the award.
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9.5 The Courts of New Delhi, India shall have exclusive jurisdiction in all disputes and differences
arising out of or in relation to this Contract and these dispute and arbitration clauses will survive the
termination of this contract.

10 Liquidated Damages

10.1  The parties hereby agree that due to negligence of the Agency, if the CDRI suffers losses, damages
the quantification of which may be difficult, and hence the amount specified hereunder shall be
construed as reasonable estimate of the damages and both the parties agree to pay such liquidated
damages, as defined hereunder as per the provisions of this Contract.

10.2  The amount of liquidated damages under this Contract shall not exceed 10 % of the total value
of the contract as specified in Appendix D. The overall liability under the engagement not to exceed
the fees paid to Agency hereunder without any exceptions. Also, the Agency shall not be liable for
indirect/consequential losses of any nature whatsoever.

10.3  The liquidated damages shall be applicable under following circumstances:

If the deliverables are not submitted as per schedule as specified in SCC 13, the Agency shall be
liable to pay 1% of the total cost of the Services for delay of each week or part thereof.

If the deliverables are not acceptable to the CDRI as mentioned in GCC Clause 7.3 (f), and defects
are notrectified to the satisfaction of the CDRI within 30 days of the receipt of the notice, the Agency
shall be liable for Liquidated Damages for an amount equal to 1 % of total cost of the Services for
every week or part thereof for the delay.

11 Miscellaneous provisions:

(i) Any failure or delay on the part of any Party to exercise right or power under this
Contract shall not operate as waiver thereof.

(ii) The Agency shall notify the CDRI of any material change in their status where
such change would impact on performance of obligations under this Contract.

(iii)  Each member/constituent of the Contractor/Agency, in case of a Joint Venture,
shall be jointly and severally liable to and responsible for all obligations towards
the CDRI for performance of works/services including that of its Associates/Sub
Contractors under the Contract.

(iv) It is acknowledged and agreed by all Parties that there is no representation of
any type, implied or otherwise, of any absorption, regularization, continued
engagement or concession or preference for employment of persons engaged by
the (Contractor/Agency) for any engagement, service or employment in any
capacity in any office or establishment of the Government of India or the CDRI.

12. INDEMNIFICATION:
12.1The Agency shall always indemnify and keep indemnified the CDRI against all claims/damages etc.

for any infringement of any Intellectual Property Rights (IPR) while providing its services under
the Project.
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12.2The Agency shall at all times indemnify and keep indemnified the CDRI/Government of India
against any claims in respect of any damages or compensation payable in consequences of any
accident or injury sustained or suffered by its (the Agency’s) employees or agents or by any other
third Party resulting from or by any action, omission or operation conducted by or on behalf of the
Agency.

12.3The Agency shall at all times indemnify and keep indemnified the CDRI against any and all claims
by Employees, Workman, Contractors, sub-contractors, suppliers, agent(s), employed engaged or
otherwise working for the Agency, in respect of wages, salaries, remuneration, compensation or the
like. This clause shall not be construed by the Agency as permitting sub-contracting of the Services
or authorising the Agency to appoint a Sub-Agency for rendering part of the Services under this
Contract. It is made expressly clear that the Services to be rendered under this Contract shall not be
sub-contracted by the Agency.

12.4All claims regarding indemnity shall survive the termination or expiry of the Contract.
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I1I. Special Conditions of Contract:

SC Clause

1.

2.

3 1.8

4. 2.1

Ref. of GCC Clause Amendments of, and Supplements to, Clauses in

the General Conditions of Contract

1.5 The addresses are:

1 “CDRI”: CDRI, 4th & 5th Floor, Bhartiya
Kala Kendra, 1 Copernicus Marg, New
Delhi - 110001

Attention: Megha Punia

2. Agency:

1.7 [Lead Agency]

The Authorized Representatives are:

For the “CDRI”: Megha Punia, Dy. Dir (HR & Admin)

For the Agency:

The contract shall come into effect after fulfilment of the following conditions:
1. Contract is signed by both parties; 2. Submission of Performance Guarantee
by Agency; 3. Approval of CDRI in writing.
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2.2 The time period shall be [45 days].

2.3 The time period shall be [15 days].

2.4 The time period shall be [Twelve months].

3.4 Limitation of the Agencies’ Liability towards the “CDRI”. the Agencies liability
under the Contract shall be in accordance with the GCC

3.5 The risks and the insurance coverage shall be as follows:

@

®)
©

@

©

Third Party motor vehicle liability insurance in respect of motor
vehicles operated in the Government’s country by the Agency or its
Personnel, with a minimum coverage as per applicable laws of India;
Third Party liability insurance, with a minimum coverage as per
applicable laws of India;

Professional liability insurance to cover the CDRI against any loss
suffered by the CDRI due to the professional service provided by the
Agency, with a minimum coverage of as per applicable laws;
Workers’ compensation insurance in respect of the Personnel of the
Agency, in accordance with the relevant provisions of the applicable
Laws of India, as well as, with respect to such Personnel, any such life,
health, accident, travel or other insurance as may be appropriate; and
Insurance against loss of or damage to (i) equipment purchased in
whole or in part with funds provided under this Contract,(ii) the
Agency’s property used in the performance of the Services, and (iii)
any documents prepared by the Agency in the performance of the
Services, by theft, fire, or any natural calamity.

Resident project manager = No

6.3

Only as specified in GCC.

The Contract price is: [insert amount and currency
for each currency as applicable] [indicate: inclusive or exclusive] of
local indirect taxes.

Any indirect local taxes chargeable in respect of this Contract for the
Services provided by the Agency shall is included by the Agency.

The amount of such taxes is [insert the amount as
finalized at the Contract’s negotiations on the basis of the estimates
provided by the Agency in Form FIN-1 of the Agency’s Financial

Proposal.

Payment will be made based on milestones indicated for each activity
as below:
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S. Milestone Timeline % amount of total to | Absolute amounts to

No. be disbursed after | be disbursed after
To + days (number of | completion and | completion and
days available for | verification of | verification of
activity) milestone milestone

1

2

3

4

5

6

7

8

9

2. Timeline for Invoice processing: within 30 days of acceptance of deliverables and
invoice.

14. 8.3 The Arbitration proceedings shall take place in New Delhi,India.

Binding signature of CDRI Signed by Megha Punia, Dy. Dir (HR& Admin), Coalition for Disaster Resilient
Infrastructure

Binding signature of Agency Signed by

(for and on behalf of )

IV. Appendices
APPENDIX A - DESCRIPTION OF SERVICES

APPENDIX B - REPORTING REQUIREMENTS
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APPENDIX C - STAFFING SCHEDULE
APPENDIX D - Total COST OF SERVICES and Schedule of Payments

The Total Cost of Services shall be Rs. (Rupees only).

APPENDIX E - DUTIES OF THE “CDRI”

The CDRI would not be providing any facilities to the Agency for this project apart from those mentioned
in clause 6.1 of GCC in this contract.
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